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Section 1.  Letter of Invitation 
 
Invitation No : CDMA/APMDP/TU/Consultants/RFP/10. 
Loan No.  :  7816-IN 

Hyderabad,  
5th September, 2011 

 
Dear M/s.  
1.    The Government of India   has received a loan from the International Bank for 
Reconstruction and Development (IBRD) toward the cost of Andhra Pradesh Municipal 
Development project and  intends to apply a portion of the funds to eligible payments 
under the contract for which this Request for Proposals is issued.  
2.  The Commissioner and Director of Municipal Administration, MA&UD Dept, 
Government of Andhra Pradesh now invite proposals to provide the following consulting 
services:  “PREPARATION OF GIS BASE MAPs FOR 33 ULBs of ANDHRA 
PRADSH.” 
 

More details on the services are provided in the Terms of Reference.  
 
3.   This Request for Proposal (RFP) has been addressed to the following short listed 
Consultants: 
 
1. M/s Arkitechno Consultant (India) Pvt. Ltd, 
    Nayapalli, Bhubaneswar. 
2. M/s Ridings Consultancy Engineers India Private Limited, Noida. 
3. M/s EGIS India Consulting Engineers Pvt. Ltd., Faridabad. 
Joint venture with  
M/s Infotech  Enterprise Ltd., Hyderabad. 
4. M/s Quantum Asia Pvt. Ltd., Hyderabad. 
5. M/s Cadd –Info Software Solutions, Machilipatnam. 
6.M/s ROLTA INDIA Limited, Mumbai  
 
4.   A firm will be selected under Quality and Cost – Based Selection (QCBS) and 
procedures described in this RFP, in accordance with the policies of the International 
Bank for Reconstruction and Development (IBRD) detailed in the Guidelines - Selection 
and Employment of Consultants by World Bank Borrowers which can be found at the 
following website: www.worldbank.org/procure.  
 
5.    The RFP includes the following documents:  

Section 1 - Letter of Invitation  
Section 2 - Instructions to Consultants (including Data Sheet)  
Section 3 - Technical Proposal - Standard Forms  
Section 4 - Financial Proposal - Standard Forms  
Section 5 - Terms of Reference  
Section 6 - Standard Forms of Contract 

 
6.    Please inform us within a week of receipt of this invitation,  in writing at the 
following address: The Project Director, M.S.U- APMDP, O/o the Commissioner and 
Director of Municipal Administration, 5th floor, 640, „Kashana‟, AC Guards, Hyderabad- 
500004, Andhra Pradesh, India upon receipt: 



 Andhra Pradesh Municipal Development Project  [APMDP] 7 

 

                    Consultant                                                                                                                DMA 
 
 

 
a)  That you received the Letter of Invitation; and 
b)  Whether you will submit a proposal alone or in association as a joint venture 
confirming joint and several liability or as sub-consultants. 
 
 
Yours sincerely, 
 
 
Bhaskar Katamneni, IAS. 
     Project Director 
          APMDP.  
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Section 2.  Instructions to Consultants 
 
Definitions: 

a)   “Bank” means the International Bank for Reconstruction and 
Development, Washington, D.C., U.S.A., or the International 
Development Association, Washington,  D.C., U.S.A. 

 
b)  “Client” means the agency with which the selected 

Consultant signs the Contract for the Services. 
 
c)  “Consultant” means any entity or person that may provide or 

provides the Services to the Client under the Contract. 
 
d)  “Contract” means the Contract signed by the Parties and all 

the attached documents listed in its Clause 1, that are the 
General Conditions (GC), the Special Conditions (SC), and 
the Appendices. 

 
e) “Data Sheet” means such part of the Instructions to 

Consultants used to reflect specific country and assignment 
conditions. 

 
f)  “Day” means calendar day. 
 
g)  “Government” means the government of the Client‟s Country. 
 
h) “Instructions to Consultants” (Section 2 of the RFP) means 

the document which provides short listed Consultants with all 
information needed to prepare their Proposals. 

 
i) “LOI” (Section 1 of the RFP) means the Letter of Invitation 

being sent by the Client to the short listed Consultants. 
 
j)  “Personnel” means professionals and support staff provided 

by the Consultant or by any Sub-Consultant and assigned to 
perform the Services or any part thereof; “Foreign Personnel” 
means such professionals and support staff who at the time of 
being so provided had their domicile outside the 
Government‟s country; “Local Personnel” means such 
professionals and support staff who at the time of being so 
provided had their domicile inside the Government‟s country. 

 
k)  “Proposal” means the Technical Proposal and the Financial  

Proposal. 
 
l)  “RFP” means the Request For Proposal to be prepared by the 

Client for the selection of  
      Consultants, based on the SRFP. 
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m) “SRFP” means the Standard Request for Proposals, which 
must be used by the Client as a guide for the preparation of the 
RFP. 
n)  “Services” means the work to be performed by the Consultant 
pursuant to the Contract. 
o)  “Sub-Consultant” means any person or entity with whom the 
Consultant subcontracts any part of the Services. 
 
p) “Terms of Reference” (TOR) means the document included in 

the RFP as Section 5 which explains the objectives, scope of 
work, activities, tasks to be performed, respective 
responsibilities of the Client and the Consultant, and 
expected results and deliverables of the assignment. 

 
1. Introduction   
1.1 The Client named in the Data Sheet will select a consulting 

firm/organization (the Consultant) from those listed in the 
Letter of Invitation, in accordance with the method of 
selection specified in the Date Sheet. 

 
1.2  The short listed Consultants are invited to submit a 

Technical Proposal and a Financial Proposal, or a 
Technical Proposal only, as specified in the Data Sheet, for 
consulting services required for the assignment named in 
the Data Sheet. The Proposal will be the basis for contract 
negotiations and ultimately for a signed Contract with the 
selected Consultant. 

 
1.3  Consultants should familiarize themselves with local 

conditions and take them into account in preparing their 
Proposals. To obtain first-hand information on the 
assignment and local conditions, Consultants are 
encouraged to visit the Client before submitting a proposal 
and to attend a pre-proposal conference if one is specified 
in the Data Sheet. Attending the pre-proposal conference is 
optional. Consultants should contact the Client‟s 
representative named in the Data Sheet to arrange for their 
visit or to obtain additional information on the pre-proposal 
conference. Consultants should ensure that these officials 
are advised of the visit in adequate time to allow them to 
make appropriate arrangements. 

 
1.4 The Client will timely provide at no cost to the Consultants 

the inputs and facilities specified in the Data Sheet, assist 
the firm in obtaining licenses and permits needed to carry 
out the services, and make available relevant project data 
and reports. 

1.5 Consultants shall bear all costs associated with the 
preparation and submission of their proposals and contract 
negotiation. The Client is not bound to accept any proposal, 
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and reserves the right to annul the selection process at any 
time prior to Contract award, without thereby incurring any 
liability to the Consultants. 

 
Conflict of Interest 

1.6  Bank policy requires that Consultants provide professional, 
objective, and impartial advice and at all times hold the 
Client‟s interests paramount, strictly avoid conflicts with 
other assignments or their own corporate interests and act 
without any consideration for future work. 

1.6.1 Without limitation on the generality of the foregoing, 
Consultants, and any of their affiliates, shall be considered 
to have a conflict of interest and shall not be recruited, 
under any of the circumstances set forth below:   

Conflicting activities 
(i) A firm that has been engaged by the Client to provide goods, 

works or services other than consulting services for a project, 
and any of its affiliates, shall be disqualified from providing 
consulting services related to those goods, works or services. 
Conversely, a firm hired to provide consulting services for the 
preparation or implementation of a project, and any of its 
affiliates, shall be disqualified from subsequently providing 
goods or works or services other than consulting services 
resulting from or directly related to the firm‟s consulting 
services for such preparation or implementation. For the 
purpose of this paragraph, services other than consulting 
services are defined as those leading to a measurable 
physical output, for example surveys, exploratory drilling, 
aerial photography, and satellite imagery. 

Conflicting assignments 
 (ii) A Consultant (including its Personnel and Sub- Consultants) 

or any of its affiliates shall not be hired for any assignment 
that, by its nature, may be in conflict with another assignment 
of the Consultant to be executed for the same or for another 
Client. For example, a Consultant hired to prepare 
engineering design for an infrastructure project shall not be 
engaged to prepare an independent environmental 
assessment for the same project, and a Consultant assisting 
a Client in the privatization of public assets shall not 
purchase, nor advise purchasers of, such assets. Similarly, a 
Consultant hired to prepare Terms of Reference for an 
assignment should not be hired for the assignment in 
question. 

Conflicting relationships 
(iii)  A Consultant (including its Personnel and Sub- 

Consultants) that has a business or family relationship with 
a member of the Client‟s staff who is directly or indirectly 
involved in any part of (i) the preparation of the Terms of 
Reference of the assignment, (ii) the selection process for 
such assignment, or (iii) supervision of the Contract, may 



 Andhra Pradesh Municipal Development Project  [APMDP] 11 

 

                    Consultant                                                                                                                DMA 
 
 

not be awarded a Contract, unless the conflict stemming 
from this relationship has been resolved in a manner 
acceptable to the Bank throughout the selection process 
and the execution of the Contract. 

1.6.2Consultants have an obligation to disclose any situation of 
actual or potential conflict that impacts their capacity to 
serve the best interest of their Client, or that may 
reasonably be perceived as having this effect. Failure to 
disclose said situations may lead to the disqualification of 
the Consultant or the termination of its Contract. 

1.6.3 No agency or current employees of the Client shall work 
as Consultants under their own ministries, departments or 
agencies. Recruiting former government employees of the 
Client to work for their former ministries, departments or 
agencies is acceptable provided no conflict of interest 
exists. When the Consultant nominates any government 
employee as Personnel in their technical proposal, such 
Personnel must have written certification from their 
government or employer confirming that they are on leave 
without pay from their official position and allowed to work 
full-time outside of their previous official position. Such 
certification shall be provided to the Client by the 
Consultant as part of his technical proposal. 

Unfair Advantage 
1.6.4 If a short listed Consultant could derive a competitive 

advantage from having provided consulting services 
related to the assignment in question, the Client shall 
make available to all short listed Consultants together with 
this RFP all information that would in that respect give 
such Consultant any competitive advantage over 
competing Consultants. 

 
Fraud and Corruption 

1.7 It is the Bank‟s policy to require that Borrowers (including 
beneficiaries of Bank loans), as well as consultants and 
their sub-consultants under Bank-financed contracts, 
observe the highest standard of ethics during the selection 
and execution of such contracts.1 In pursuance of this 
policy, the Bank: 
(a) defines, for the purposes of this provision, the    terms 

set forth  below as follows: 
(i)  “corrupt practice” is the offering, giving, receiving or 

soliciting, directly or indirectly, of anything of value to 
influence improperly the actions of another party2; 

(ii) “fraudulent practice” is any act or omission, including 
misrepresentation, that knowingly or recklessly misleads, or 
attempts to mislead, a party to obtain financial or other 
benefit or to avoid an obligation3; 

(iii) “collusive practices” is an arrangement between two or 
more parties designed to achieve an improper purpose, 
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including to influence improperly the actions of another 
party4; 

(iv) “coercive practices” is impairing or harming, or threatening 
to impair or harm, directly or indirectly, any party or the 
property of the party to influence improperly the actions of a 
party5; 

_____________________ 
1    In this context, any action taken by a consultant or a sub-consultant to influence the selection process or 

contract execution for undue 

      advantage is improper. 

2   “Another party” refers to a public official acting in relation to the selection process or contract execution. In 

this context “Public official”  

      includes World Bank staff and employees of other organizations taking or reviewing selection decisions. 

3  A “party” refers to a public official; the terms „benefit‟ and „obligation‟ relate to the selection process or 

contract execution; and the “act or  

     omission”  is intended to influence the  selection process or contract execution. 

4   “Parties” refers to participants in the procurement or selection process (including public officials) attempting to 

establish contract prices at  

      artificial, non competitive levels. 

5  “Party “ refers to a participant in the selection process or contract execution. 
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(v)  “Obstructive practice” 
 
(aa) deliberately destroying, falsifying, altering or concealing of 
evidence material to the investigation or making false 
statements to investigators in order to materially impede a Bank 
investigation into allegations of a corrupt, fraudulent, coercive, 
or collusive practice; and/or threatening, harassing, or 
intimidating any party to prevent it from disclosing its knowledge 
of matters relevant to the investigation or from pursuing the 
investigation, or 
 
(bb) acts intended to materially impede the exercise of the 
Bank‟s inspection and audit rights provided for under paragraph 
1.7.1 below. 
 
(b)  will reject a proposal for award if it determines that the 
consultant recommended for award has, directly or through an 
agent, engaged in corrupt, fraudulent, collusive, coercive, or 
obstructive practices in competing for the contract in question; 
 
(c) will cancel the portion of the Loan allocated to a contract if it 
determines at any time that representatives of the Borrower or 
of a beneficiary of the Loan were engaged in corrupt, 
fraudulent, collusive, or coercive practices during the selection 
process or the execution of that contract, without the Borrower 
having taken timely and appropriate action satisfactory to the 
Bank to address such practices when they occur;  

 
(d) will sanction a firm or an individual at any time, in 
accordance with prevailing Bank‟s sanctions proceduresa , 
including by publicly declaring such firm or individual ineligible, 
either indefinitely or for a stated period of time: (i) to be 
awarded a Bank-financed contract, and (ii) to be a nominated 
sub-consultantb, sub-contractor, supplier, or service provider of 
an otherwise eligible firm being awarded a Bank-financed 
contract. 

 
1.7.1 In further pursuance of this policy, Consultants shall permit 

the Bank to inspect their accounts and records and other 
documents relating to the submission of proposals and 
contract performance, and to have them audited by auditors 
appointed by the Bank. 

                                                           
a
 A firm or an individual may be declared ineligible to be awarded a Bank-financed contract upon completion of the 

Bank‟s sanctions proceedings as per its sanctions procedures, including inter alia: (i) temporary suspension in 

connection with an ongoing sanctions proceeding; (ii) cross-debarment as agreed with other International Financial 

Institutions, including Multilateral Development Banks, and (iii) the World Bank Group corporate administrative 

procurement sanctions procedures for fraud and corruption. 
b
 A nominated sub-consultant, supplier, or service provider is one which either has been (i) included by the 

Consultant in its proposal because it brings specific and critical experience and know-how that are accounted for in 

the technical evaluation of the Consultant‟s proposal for the particular services; or (ii) appointed by the Client. 
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1.8  Consultants, their agents (whether declared or not), 

personnel, sub-contractors, sub-consultants, service 
providers and suppliers shall not be under a declaration of 
ineligibility for corrupt and fraudulent practices issued by the 
Bank in accordance with the above para 1.7. Furthermore, 
the Consultants shall be aware of the provisions on fraud and 
corruption stated in the specific clauses in the General 
Conditions of Contract. 

 
1.9 Consultants shall furnish information on commissions and 

gratuities, if any, paid or to be paid to agents relating to this 
proposal and during execution of the assignment if the 
Consultant is awarded the Contract, as requested in the 
Financial Proposal submission form (Section 4). 

 
Eligibility 

1.10 A firm declared ineligible by the Bank in accordance with the 
Bank Guidelines on Preventing and Combating Fraud and 
Corruption in Projects Financed by IBRD Loans and IDA 
Credits and Grants shall be ineligible to be awarded a Bank-
financed contract during such period of time as the Bank 
shall determine. 

 
Eligibility of Sub-Consultants 

 
1.11 In case a short listed Consultant intends to associate with   

Consultants who have not been short listed and/or individual 
expert(s), such other Consultants and/or individual expert(s) 
shall be subject to the eligibility criteria set forth in the 
Guidelines. 

 
 

Origin of Goods and Consulting Services 
 
1.12  Goods supplied and Consulting Services provided under  
          the Contract may originate from any country except if: 
 
(i) as a matter of law or official regulation, the Borrower‟s  

country prohibits commercial relations with that country; or 
(ii)   by an act of compliance with a decision of the United 

nations Security Council taken under Chapter VII of the 
Charter of the United Nations, the Borrower‟s Country 
prohibits any imports of goods from that country or any 
payments to persons or entities in that country. 

Only one Proposal 
1.13 Short listed Consultants may only submit one proposal. If a 

Consultant submits or participates in more than one 
proposal, such proposals shall be disqualified. However, this 
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does not limit the participation of the same Sub-Consultant, 
including individual experts, to more than one proposal. 

Proposal Validity 
1.14 The Data Sheet indicates how long Consultants‟ Proposals 

must remain valid after the submission date. During this 
period, Consultants shall maintain the availability of 
Professional staff nominated in the Proposal. The Client will 
make its best effort to complete negotiations within this 
period. Should the need arise, however, the Client may 
request Consultants to extend the validity period of their 
proposals. Consultants who agree to such extension shall 
confirm that they maintain the availability of the Professional 
staff nominated in the Proposal, or in their confirmation of 
extension of validity of the Proposal, Consultants could 
submit new staff in replacement, who would be considered 
in the final evaluation for contract award. Consultants who 
do not agree have the right to refuse to extend the validity of 
their Proposals. 

 
2.Clarification and Amendment 
of RFP Documents 

2.1 Consultants may request a clarification of any of the RFP 
documents up to the number of days indicated in the Data 
Sheet before the proposal submission date. Any request for 
clarification must be sent in writing, or by standard electronic 
means to the Client‟s address indicated in the Data Sheet. 
The Client will respond in writing, or by standard electronic 
means and will send written copies of the response 
(including an explanation of the query but without identifying 
the source of inquiry) to all Consultants. Should the Client 
deem it necessary to amend the RFP as a result of a 
clarification, it shall do so following the procedure under 
Para 2.2. 
2.2  At any time before the submission of Proposals, the 
Client may amend the RFP by issuing an addendum in 
writing or by standard electronic means. The addendum 
shall be sent to all Consultants and will be binding on them. 
Consultants shall acknowledge receipt of all amendments. 
To give Consultants reasonable time in which to take an 
amendment into account in their Proposals the Client may, if 
the amendment is substantial, extend the deadline for the 
submission of Proposals. 
 

3.Preparation of  
         Proposals 

3.1 The Proposal (see Para. 1.2), as well as all related 
correspondence exchanged by the Consultants and the 
Client, shall be written in the language (s) specified in the 
Data Sheet. 
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3.2 In preparing their Proposal, Consultants are expected to 
examine in detail the documents comprising the RFP. 
Material deficiencies in providing the information requested 
may result in rejection of a Proposal. 

 
3.3 While preparing the Technical Proposal, Consultants  
      must give particular attention to the following:  
 
(a) If a short listed Consultant considers that it may enhance its 

expertise for the assignment by associating with other 
Consultants in a joint venture or sub-consultancy, it may 
associate with either (a) non-short listed Consultant(s), or 
(b) short listed Consultants if so indicated in the Data Sheet. 
A short listed Consultant must first obtain the approval of the 
Client if it wishes to enter into a joint venture with non-short 
listed or short listed Consultant(s). In case of association 
with non-short listed Consultant(s), the short listed 
Consultant shall act as association leader. In case of a joint 
venture, all partners shall be jointly and severally liable and 
shall indicate who will act as the leader of the joint venture.  

 
(b) The estimated number of Professional staff-months or the 

budget for executing the assignment shall be shown in the 
Data Sheet, but not both. However, the Proposal shall be 
based on the number of Professional staff-months or budget 
estimated by the Consultants. 

 
  For fixed-budget-based assignments, the available budget is 

given                in the Data Sheet, and the Financial 
Proposal shall not exceed this budget, while the estimated 
number of Professional staff-months shall not be disclosed. 

 
 (c) Alternative professional staff shall not be proposed, and 

only one curriculum vitae (CV) may be submitted for each 
position. 

Language 
(d)  Documents to be issued by the Consultants as part of this 
assignment must be in the language(s) specified in the 
Reference Paragraph 3.1 of the Data Sheet. If Reference 
Paragraph 3.1 indicates two languages, the language in which 
the proposal of the successful Consultant will be submitted shall 
govern for the purpose of interpretation. It is desirable that the 
firm‟s Personnel have a working knowledge of the Client‟s 
national language. 
 

Technical Proposal  
Format and Content 

3.4 Depending on the nature of the assignment, Consultants 
are required to submit a Full Technical Proposal (FTP), or a 
Simplified Technical Proposal (STP). The Data Sheet indicates 
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the format of the Technical Proposal to be submitted. 
Submission of the wrong type of Technical Proposal will result 
in the Proposal being deemed non responsive. The Technical 
Proposal shall provide the information indicated in the following 
paras from (a) to (g) using the attached Standard Forms 
(Section 3). Paragraph (c) (ii) indicates the recommended 
number of pages for the description of the approach, 
methodology and work plan of the STP. A page is considered to 
be one printed side of A4 or letter size paper. 
 
(a) (i)  For the FTP only: a brief description of the Consultants‟ 
organization and an outline of recent experience of the 
Consultants and, in the case of joint venture, for each partner, 
on assignments of a similar nature is required in Form TECH-2 
of Section 3. For each assignment, the outline should indicate 
the names of Sub-Consultants/ Professional staff who 
participated, duration of the assignment, contract amount, and 
Consultant‟s involvement. Information should be provided only 
for those assignments for which the Consultant was legally 
contracted by the client as a corporation or as one of the major 
firms within a joint venture. Assignments completed by 
individual Professional staff working privately or through other 
consulting firms cannot be claimed as the experience of the 
Consultant, or that of the Consultant‟s associates, but can be 
claimed by the Professional staff themselves in their CVs. 
Consultants should be prepared to substantiate the claimed 
experience if so requested by the Client. 
(ii)  For the STP the above information is not required and Form 
TECH-2 of Section 3 shall not be used.   

(b) (i)  For the FTP only: comments and suggestions on the 
Terms of Reference including workable suggestions that 
could improve the quality/ effectiveness of the assignment; 
and on requirements for counterpart staff and facilities 
including: administrative support, office space, local 
transportation, equipment, data, etc. to be provided by the 
Client (Form TECH-3 of Section 3). 

 
(ii) For the STP Form TECH-3 of Section 3 shall not be used; 

the above comments and suggestions, if any, should be 
incorporated into the description of the approach and 
methodology (refer to following sub-Para. 3.4 (c) (ii)).
   

 
(c)(i) For the FTP, and STP: a description of the approach, 

methodology and work plan for performing the assignment 
covering the following subjects: technical approach and 
methodology, work plan, and organization and staffing 
schedule. Guidance on the content of this section of the 
Technical Proposals is provided under Form TECH-4 of 
Section 3. The work plan should be consistent with the 
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Work Schedule (Form TECH-8 of Section 3) which will 
show in the form of a bar chart the timing proposed for 
each activity. 

 
(ii) For the STP only: the description of the approach, 

methodology and work plan should normally consist of 10 
pages, including charts, diagrams, and comments and 
suggestions, if any, on Terms of Reference and 
counterpart staff and facilities. 

 
(d) The list of the proposed Professional staff team by area of 

expertise, the position that would be assigned to each staff 
team member, and their tasks (Form TECH-5 of Section 
3). 

 
(e) Estimates of the staff input (staff-months of foreign and 

local professionals) needed to carry out the assignment 
(Form TECH-7 of Section 3). The staff-months input should 
be indicated separately for home office and field activities, 
and for foreign and local Professional staff. 

 
(f) CVs of the Professional staff signed by the staff themselves 

or by the authorized representative of the Professional Staff 
(Form TECH-6 of Section 3). 

 
(g) For the FTP only: a detailed description of the proposed 

methodology and staffing for training, if the Data Sheet 
specifies training as a specific component of the 
assignment. 

 
3.5 The Technical Proposal shall not include any financial 

information. A Technical Proposal containing financial 
information may be declared non responsive. 

Financial Proposals 
3.6 The Financial Proposal shall be prepared using the 

attached Standard Forms (Section 4). It shall list all costs 
associated with the assignment, including (a) remuneration 
for staff (foreign and local, in the field and at the 
Consultants‟ home office), and (b) reimbursable expenses 
indicated in the Data Sheet. If appropriate, these costs 
should be broken down by activity and, if appropriate, into 
foreign and local expenditures. All activities and items 
described in the Technical Proposal must be priced 
separately; activities and items described in the Technical 
Proposal but not priced, shall be assumed to be included in 
the prices of other activities or items. 

Taxes  
3.7 The Consultant may be subject to local taxes (such as: 

value added or sales tax, social charges or income taxes on 
nonresident Foreign Personnel, duties, fees, levies) on 



 Andhra Pradesh Municipal Development Project  [APMDP] 19 

 

                    Consultant                                                                                                                DMA 
 
 

amounts payable by the Client under the Contract. The 
Client will state in the Data Sheet if the Consultant is subject 
to payment of any local taxes. Any such amounts shall not 
be included in the Financial Proposal as they will not be 
evaluated, but they will be discussed at contract 
negotiations, and applicable amounts will be included in the 
Contract.   

 
3.8 Consultants may express the price of their services in a 

maximum of three freely convertible currencies, singly or in 
combination. The Client may require Consultants to state 
the portion of their price representing local cost in the 
national currency if so indicated in the Data Sheet. 

 
3.9 Commissions and gratuities, if any, paid or to be paid by 

Consultants and related to the assignment will be listed in 
the Financial Proposal Form FIN-1 of Section 4. 

 
4.  Submission, Receipt, and  
Opening of Proposals 

4.1 The original proposal (Technical Proposal and, if required, 
Financial Proposal; see Para. 1.2) shall contain no 
interlineations or overwriting, except as necessary to correct 
errors made by the Consultants themselves. The person 
who signed the proposal must initial such corrections. 
Submission of letters for both Technical and Financial 
Proposals should respectively be in the format of TECH-1 of 
Section 3, and FIN-1 of Section 4. 

4.2  An authorized representative of the Consultants shall 
initial all pages of the original Technical and Financial 
Proposals. The authorization shall be in the form of a written 
power of attorney accompanying the Proposal or in any 
other form demonstrating that the representative has been 
duly authorized to sign. The signed Technical and Financial 
Proposals shall be marked “ORIGINAL”. 

 
4.3  The Technical Proposal shall be marked “ORIGINAL” 

or “COPY” as appropriate. The Technical Proposals shall be 
sent to the addresses referred to in Para. 4.5 and in the 
number of copies indicated in the Data Sheet. All required 
copies of the Technical Proposal are to be made from the 
original. If there are discrepancies between the original and 
the copies of the Technical Proposal, the original governs. 

 
4.4 The original and all copies of the Technical Proposal shall 

be placed in a sealed envelope clearly marked 
“TECHNICAL PROPOSAL”. Similarly, the original Financial 
Proposal (if required under the selection method indicated in 
the Data Sheet) shall be placed in a sealed envelope clearly 
marked “FINANCIAL PROPOSAL” followed by the Loan/TA 
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number and the name of the assignment, and with a 
warning “DO NOT OPEN WITH THE TECHNICAL 
PROPOSAL.” The envelopes containing the Technical and 
Financial Proposals shall be placed into an outer envelope 
and sealed. This outer envelope shall bear the submission 
address, reference number and title of the Loan, and be 
clearly marked “DO NOT OPEN, EXCEPT IN PRESENCE 
OF THE OFFICIAL APPOINTED, BEFORE [insert the time 
and date of the submission deadline indicated in the Data 
Sheet]”. The Client shall not be responsible for 
misplacement, losing or premature opening if the outer 
envelope is not sealed and/or marked as stipulated. This 
circumstance may be case for Proposal rejection. If the 
Financial Proposal is not submitted in a separate sealed 
envelope duly marked as indicated above, this will constitute 
grounds for declaring the Proposal non-responsive. 

 
4.5  The Proposals must be sent to the 

address/addresses indicated in the Data Sheet and received 
by the Client no later than the time and the date indicated in 
the Data Sheet, or any extension to this date in accordance 
with Para. 2.2. Any proposal received by the Client after the 
deadline for submission shall be returned unopened. 

 
4.6  The Client shall open the Technical Proposal 

immediately after the deadline for their submission. The 
envelopes with the Financial Proposal shall remain sealed 
and securely stored. 

 
5. Proposal  
    Evaluation  

5.1 From the time the Proposals are opened to the time the 
Contract is awarded, the Consultants should not contact the 
Client on any matter related to its Technical and/or Financial 
Proposal. Any effort by Consultants to influence the Client in 
the examination, evaluation, ranking of Proposals, and 
recommendation for award of Contract may result in the 
rejection of the Consultants‟ Proposal. 

   
  Evaluators of Technical Proposals shall have no access to 

the Financial Proposals until the technical evaluation is 
concluded and the Bank issues its “no objection”. 

 
Evaluation of Technical  
Proposals 

5.2  The evaluation committee shall evaluate the 
Technical Proposals on the basis of their responsiveness to 
the Terms of Reference, applying the evaluation criteria, sub 
criteria, and point system specified in the Data Sheet. Each 
responsive Proposal will be given a technical score (St). A 
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Proposal shall be rejected at this stage if it does not respond 
to important aspects of the RFP, and particularly the Terms 
of Reference or if it fails to achieve the minimum technical 
score indicated in the Data Sheet. 
 

Financial Proposals  
for QBS 

5.3  Following the ranking of technical Proposals, when 
selection is based on quality only (QBS), the first ranked 
Consultant is invited to negotiate its proposal and the 
Contract in accordance with the instructions given under 
Para. 6 of these Instructions. 

 
Public Opening and Evaluation  
Of Financial Proposals  
(Only for QCBS, FBS, and LCS) 

 
5.4 After the technical evaluation is completed and the Bank 

has issued its no objection (if applicable), the Client shall 
inform the Consultants who have submitted proposals the 
technical scores obtained by their Technical Proposals, and 
shall notify those Consultants whose Proposals did not meet 
the minimum qualifying mark or were considered non 
responsive to the RFP and TOR, that their Financial 
Proposals will be returned unopened after completing the 
selection process. The Client shall simultaneously notify in 
writing Consultants that have secured the minimum 
qualifying mark, the date, time and location for opening the 
Financial Proposals. The opening date should allow 
Consultants sufficient time to make arrangements for 
attending the opening. Consultants‟ attendance at the 
opening of Financial Proposals is optional. 

 
5.5  Financial Proposals shall be opened publicly in the 

presence of the Consultants‟ representatives who choose to 
attend. The name of the Consultants and the technical 
scores of the Consultants shall be read aloud. The Financial 
Proposal of the Consultants who met the minimum 
qualifying mark will then be inspected to confirm that they 
have remained sealed and unopened. These Financial 
Proposals shall be then opened, and the total prices read 
aloud and recorded. Copy of the record shall be sent to all 
Consultants and the Bank. 

 
5.6  The Evaluation Committee will correct any 

computational errors. When correcting computational errors, 
in case of discrepancy between a partial amount and the 
total amount, or between word and figures the formers will 
prevail. In addition to the above corrections, as indicated 
under Para. 3.6, activities and items described in the 
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Technical Proposal but not priced, shall be assumed to be 
included in the prices of other activities or items. In case an 
activity or line item is quantified in the Financial Proposal 
differently from the Technical Proposal, (i) if the Time-Based 
form of contract has been included in the RFP, the 
Evaluation Committee shall correct the quantification 
indicated in the Financial Proposal so as to make it 
consistent with that indicated in the Technical Proposal, 
apply the relevant unit price included in the Financial 
Proposal to the corrected quantity and correct the total 
Proposal cost, (ii) if the Lump-Sum form of contract has 
been included in the RFP, no corrections are applied to the 
Financial Proposal in this respect. Prices shall be converted 
to a single currency using the selling rates of exchange, 
source and date indicated in the Data Sheet. 

 
5.7  In case of QCBS, the lowest evaluated Financial 

Proposal (Fm) will be given the maximum financial score 
(Sf) of 100 points. The financial scores (Sf) of the other 
Financial Proposals will be computed as indicated in the 
Data Sheet. Proposals will be ranked according to their 
combined technical (St) and financial (Sf) scores using the 
weights (T = the weight given to the Technical Proposal; P = 
the weight given to the Financial Proposal; T + P = 1) 
indicated in the Data Sheet:    S = St x T% + Sf x P%. The 
firm achieving the highest combined technical and financial 
score will be invited for negotiations. 

 
5.8  In the case of Fixed-Budget Selection, the Client will 

select the firm that submitted the highest ranked Technical 
Proposal within the budget. Proposals that exceed the 
indicated budget will be rejected. In the case of the Least-
Cost Selection, the Client will select the lowest proposal 
among those that passed the minimum technical score. In 
both cases the evaluated proposal price according to Para. 
5.6 shall be considered, and the selected firm is invited for 
negotiations. 

6. Negotiations 
6.1  Negotiations will be held at the date and address indicated 

in the Data Sheet. The invited Consultant will, as a pre-
requisite for attendance at the negotiations, confirm 
availability of all Professional staff. Failure in satisfying such 
requirements may result in the Client proceeding to 
negotiate with the next-ranked Consultant. Representatives 
conducting negotiations on behalf of the Consultant must 
have written authority to negotiate and conclude a Contract. 
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Technical  
Negotiations  

6.2 Negotiations will include a discussion of the Technical 
Proposal, the proposed technical approach and 
methodology, work plan, and organization and staffing, and 
any suggestions made by the Consultant to improve the 
Terms of Reference. The Client and the Consultants will 
finalize the Terms of Reference, staffing schedule, work 
schedule, logistics, and reporting. These documents will 
then be incorporated in the Contract as “Description of 
Services”. Special attention will be paid to clearly defining 
the inputs and facilities required from the Client to ensure 
satisfactory implementation of the assignment. The Client 
shall prepare minutes of negotiations which will be signed by 
the Client and the Consultant. 

 
Financial negotiations 

6.3 If applicable, it is the responsibility of the Consultant, before 
starting financial negotiations, to contact the local tax 
authorities to determine the local tax amount to be paid by 
the Consultant under the Contract. The financial 
negotiations will include a clarification (if any) of the firm‟s 
tax liability in the Client‟s country, and the manner in which it 
will be reflected in the Contract; and will reflect the agreed 
technical modifications in the cost of the      services. In the 
cases of QCBS, Fixed-Budget Selection, and the Least-Cost 
Selection methods, unless there are exceptional reasons, 
the financial negotiations will involve neither the 
remuneration rates for staff nor other proposed unit rates. 
For other methods, Consultants will provide the Client with 
the information on remuneration rates described in the 
Appendix attached to Section 4 - Financial Proposal - 
Standard Forms of this RFP. 

 
Availability of Professional  
Staff/experts 

6.4  Having selected the Consultant on the basis of, 
among other things, an evaluation of proposed Professional 
staff, the Client expects to negotiate a Contract on the basis 
of the Professional staff named in the Proposal. Before 
contract negotiations, the Client will require assurances that 
the Professional staff will be actually available. The Client 
will not consider substitutions during contract negotiations 
unless both parties agree that undue delay in the selection 
process makes such substitution unavoidable or for reasons 
such as death or medical incapacity. If this is not the case 
and if it is established that Professional staff were offered in 
the proposal without confirming their availability, the 
Consultant may be disqualified. Any proposed substitute 
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shall have equivalent or better qualifications and experience 
than the original candidate and be submitted by the 
Consultant within the period of time specified in the letter of 
invitation to negotiate. 

Conclusion of  
The negotiations 

6.5  Negotiations will conclude with a review of the draft 
Contract. To complete negotiations the Client and the 
Consultant will initial the agreed Contract. If negotiations fail, 
the Client will invite the Consultant whose Proposal received 
the second highest score to negotiate a Contract. 

7. Award of Contract 
7.1 After completing negotiations the Client shall award the 

Contract to the selected Consultant, publish in UNDB on line 
and in the Development Gateway the award of the Contract, 
and promptly notify all Consultants who have submitted 
proposals. After Contract signature, the Client shall return 
the unopened Financial Proposals to the unsuccessful 
Consultants. 

7.2 The Consultant is expected to commence the assignment 
on the date and at the location specified in the Data Sheet. 

8. Confidentiality 
8.1Information relating to evaluation of Proposals and 

recommendations concerning awards shall not be disclosed 
to the Consultants who submitted the Proposals or to other 
persons not officially concerned with the process, until the 
publication of the award of Contract. The undue use by any 
Consultant of confidential information related to the process 
may result in the rejection of its Proposal and may be 
subject to the provisions of the Bank‟s antifraud and 
corruption policy. 
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Instructions to Consultants 

 
DATA SHEET 

 

Paragraph 
Reference 

 

1.1 Name of the Client:  
COMMISSIONER AND DIRECTOR OF MUNICIPAL ADMINISTRATION, 
MA & UD DEPARTMENT, GOVT. OF ANDHRA PRADESH 
Method of Selection: Quality and Cost Based Selection (QCBS) 

1.2 Financial Proposal to be submitted together with Technical Proposal: 
Yes___       No____ 
Name of the assignment is:  
“Assignment No. 13 PREPARATION OF GIS BASE MAP FOR 33 ULBs 

of ANDHRA PRADSH”. 

1.3 A pre-proposal conference will be held: Yes __  on  20th September , 2011 
at 1500 Hrs IST, office of the Project Director, MSU, APMDP, O/o the C & 
DMA, 5th Floor, 640, “Kashana.” A.C. Guards, Hyderabad – 500004, 
Andhra Pradesh, India 
The Client‟s representative is: Bhaskar Katamneni, IAS.,  Project 
Director, APMDP.  
Address: Project Director, APMDP, O/o the C & DMA, 5th Floor, 640, 
A.C. Guards, Hyderabad, Andhra Pradesh 
Telephone: 040-23435585 Fascimile: 040-23435589 
E-mail: pd.apmdp@cdma.gov.in  

1.4 i. The Client will provide the following inputs and facilities: (i) The 
Client (Director of Town and Country Planning, Hyderabad) will  
supply cloud free Quick bird Pan Sharpened  color satellite 
imagery data of 0.61m resolution for the ULBs.. The Convener 
(Director of Town and Country Planning, Hyderabad) of Review 
Committee will assist the consultant in seeking access to 
documents and data, organizing interviews with concerned 
officials for conducting surveys and studies etc. The Convener 
will provide „Letters of Introduction‟ and shall assist in 
establishing contact with other State Government Departments 
and Planning Agencies. 

 
ii. The client will supply the available imagery, datasets, maps as 

indicated in  Annexure-IV.  
iii. The Client may provide suitable office space free of rent for the project 

period at the ULBs and at one of the office in a Region. 
iv. The client will attach one town planning staff ( in the cadre of Town 

Planning Supervisor) from each ULB with the consultant for effective 
coordination. 

1.6.1 (a) The Client envisages the need for continuity for downstream work:  
Yes    No     [If yes, outline in the TOR the scope, nature, and timing of 
future work] 

1.14 Proposals must remain valid for 90 days after the submission date, i.e. 
until:  29th January 2012  

mailto:apmdp@cdma.gov.in
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2.1 Clarifications may be requested not later than 10 days before the 
submission date. 
The address for requesting clarifications is: Project Director, MSU, 
APMDP, O/o the C & DMA,  5th Floor, 640, A.C. Guards, Hyderabad, 
Andhra Pradesh, India 
Facsimile: 040-23435589 E-mail: pd.apmdp@cdma.gov.in  

3.1 Proposals shall be submitted in the following language: English 

3.3 (a) Short listed Consultants may associate with other short listed Consultants: 
Yes___ No  ___ 

3.3 (b) The estimated number of professional staff-months required for the 
Assignment is: 100 Key Staff months. 

3.4 The format of the Technical Proposal to be submitted is : FTP____, 
Or STP _______ 

3.4(g) Training is a specific component of this assignment: Yes _____No_____ 

3.6 (1) a per diem allowance in respect of Personnel of the Consultant for 
every day in which the Personnel shall be absent from the home office 
and, as applicable, outside the Client‟s country for purpose of the Service; 
(2) cost of necessary travel, including transportation of the Personnel by 
the most appropriate means of transport and the most direct practicable 
route;  
(3) cost of office accommodation, soil / geo tech investigations, 
investigations and surveys; 
(4) cost of applicable international or local communications such as the use 
of telephone and facsimile required for the purpose of the Services; 
(5) Cost, rental and freight of any instruments or equipment required to be 
provided by the Consultants for the purposes of   the services  
(6) Cost of printing and dispatching of the reports to be produced for the 
services; 
(7) cost of such further items required for purposes of the services not 
covered  in the foregoing. 

3.7 Amount payable by the  client to the consultant under the contract to be 
subject to local taxation :   yes_____     No_____ 

The Client will  
 
-reimburse the Consultant for indirect local taxes (including service tax) 
and duties – Yes 

-reimburse the Consultant income tax paid in India on the remuneration for 
services provided by the non-resident staff of the consultant – No 

3.8 Consultant to state local cost in the national currency :   Yes____     
No____ 

4.3 Consultant must submit the original and Two copies of the Technical 
Proposal  and the original of the Financial Proposal . 

4.5 The proposal submission address is: Project Director,  MSU-APMDP , O/o 
the C & DMA, 5th floor , 640,A.C Guards, Hyderabad , Andhra Pradesh, 
India PIN -500004 
Proposal must be submitted not later than the following date and time:  
 31st  October, 2011, 15:00 hrs IST. The technical proposals will be 
opened at 15:30 hrs IST on the same day. 

5.2(a) Criteria , sub-criteria , and point system  for the evaluation of full Technical 
Proposals are: 

mailto:pd.apmdp@cdma.gov.in
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Points 
(i)  Specific experience of the Consultants relevant to  
      the assignment:                                                                          5 
(ii)  Adequacy of the proposed methodology and work plan  
      in responding to the Terms of Reference 
(a) Technical approach and methodology                                  15                                                   
(b) Work plan                                                                              10                                                                                                         
(c)      Organization and Staffing                                                        5                                                                           
                               Total points for criteria (ii):                                 30 
 
(iii) Key professional staff qualifications and competence for  
       the assignment: 
a) Team Leader                                                                       15 
b) Urban Specialist – 2 No.                                                       8   
c) Municipal Engineer-2 No.                                                    12  
d)        GIS / Remote Sensing  Specialists-6 No                             30   
                                               Total points for criteria (iii):               65 
 

  The number of points to be assigned to each of the above positions or 
disciplines shall be determined considering the following three sub criteria  
and relevant percentage weights: 
 

1) General qualifications                                                        30% 
2) Adequacy for the assignment                                            60% 
3) Experience in region and language                                   10% 
                                                                  Total weight:             100% 
(iv) Suitability of the transfer of knowledge (training) program:   0 
a) Relevance of training program 
b) Training approach and methodology 
c)  Qualifications of experts and trainers 
                                     Total points for criterion (iv):                            0 
(v) Participation by nationals among  proposed key staff              0 
                          Total points for the five criteria:                         100 
The minimum technical score St required to pass is: 70   Points. 

5.6 The single currency for price conversion is: Indian Rupees 
The source of official selling rates is: State Bank of India (SBI) B.C. Selling 
Rate of  Exchange 
The date of exchange rates is: the last date for submission of proposals 
indicated  in clause 4.5 of Data sheet 

5.7 The formula for determining the financial scores is the following: 
Sf= 100 x Fm / F, in which Sf is the financial score, Fm is the lowest price 
and F the price of the proposal under consideration. 
The weights given to the Technical and Financial Proposals are: 
T= 0.80 , and P= 0.20 

6.1 Expected date and address for contract negotiations: 
 20th December 2011, Project Director, MSU, APMDP, O/o the CDMA. 5th 
Floor, 640, Kashana, A.C. Guards, Hyderabad-500004, Andhra Pradesh, 
India. 

7.2 Expected date for commencement of consulting services: 
 31st  December 2011  at: respective ULBs. 
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Section 3. Technical Proposal - Standard Forms 
 
[Comments in brackets [ ] provide guidance to the short listed Consultants for the 
preparation of their Technical Proposals; they should not appear on the Technical 
Proposals to be submitted.] 
 
Refer to Reference Paragraph 3.4 of the Data Sheet for format of Technical Proposal to 
be submitted, and paragraph 3.4 of Section 2 of the RFP for Standard Forms required 
and number of pages recommended. 
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Form TECH-1: Technical Proposal Submission Form 
To:                           

 [Location, Data] 
         

COMMISSIONER AND DIRECTOR OF MUNICIPAL ADMINISTRATION, 
640, „KASHANA‟, A.C.GUARDS, HYDERABAD – 500004, ANDHRA PRADESH, 
INDIA. 
 

Dear Sirs: 
 

We, the undersigned, offer to provide the consulting services for   “Assignment No. 13 
PREPARATION OF GIS BASE MAP FOR 33  ULBs of ANDHRA PRADSH.” in 
accordance with your Request for Proposal dated 5th September, 2011 and our 
Proposal. We are hereby submitting our proposal, which includes this Technical 
Proposal, and a Financial Proposal sealed under a separate envelope1 as a joint 
venture confirming joint and several liability or as sub-consultants ( strike out  
whichever is inapplicable). 
 

We are submitting our Proposal in association with: [Insert a list with full name and 
address of each associated Consultant]2 
 

We hereby declare that all the information and statements made in this Proposal are 
true and accept that any misinterpretation contained in it may lead to our 
disqualification. 
 

If negotiations are held during the period of validity of the Proposal, i.e., before the date 
indicated in Paragraph Reference 1.14 of the Data Sheet, we undertake to negotiate on 
the basis of the proposed staff. Our Proposal is binding upon us and subject to the 
modifications resulting from Contract negotiations. 
 

We undertake, if our Proposal is accepted, to initiate the consulting services related to 
the assignment not later than the date indicated in Paragraph Reference 7.2 of the Data 
Sheet. 
 

We understand you are not bound to accept any Proposal you receive. 
 
We remain, 
 
Yours sincerely, 
 

Authorized Signature [In full and 
initials]:______________________________________ 
Name and Title of Signatory: 
_______________________________________________ 
Name of Firm: 
___________________________________________________________ 
Address: 
_______________________________________________________________ 
 
 

1 [In case Paragraph  Reference  1.2 of the Data Sheet requires to submit a Technical Proposal only, replace this 

sentence with:  “We are hereby   submitting our proposal, which includes this Technical Proposal only.”] 

2    [Delete in case no association is foreseen.]  
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Form TECH-2: Consultant‟s Organization and Experience 
 

A - Consultant‟s Organization 
 
[Provide here a brief (two pages) description of the background and organization of 
your firm/entity and each associate for this assignment.] 
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B - Consultant‟s Experience 

 
[Using the format below, provide information on each assignment for which your firm, 
and each associate for this assignment, was legally contracted either individually as a 
corporate entity or as one of the major companies within an association, for carrying out 
consulting services similar to the ones requested under this assignment. Use 20 
pages.] 
 

Assignment name: Approx. value of the contract (in current US$ or Euro): 
 

Country: 
Location within country: 

Duration of assignment (months): 

Name of Client: Total No. of staff-months of the assignment: 
 

Address: Approx. value of the services provided by your  
Firm under the contract (in current US$ or Euro): 
 

Start date (month/year): 
Completion date 
(month/year): 

No. of professional staff-months provided by associated 
Consultants: 
 

Name of associated 
Consultants, if any: 

Name of senior professional staff of your firm 
involved and functions performed (indicate most 
significant profiles such as Project Director/Coordinator, 
Team Leader): 

 

Narrative description of Project: 
 

Description of actual services provided by your staff within the assignment: 
 

  
 
 
Firm‟s Name: _________________________________________________________ 
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Form TECH-3: Comments and Suggestions on the Terms of Reference and on 

Counterpart Staff and Facilities to be Provided by the Client 
 
 

A - On the Terms of Reference 
 
[Present and justify here any modifications or improvement to the Terms of Reference 
you are proposing to improve performance in carrying out the assignment (such as 
deleting some activity you consider unnecessary, or adding another, or proposing a 
different phasing of the activities). Such suggestions should be concise and to the point, 
and incorporated in your Proposal.] 
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B - On Counterpart Staff and Facilities 
 
[Comment here on counterpart staff and facilities to be provided by the Client according 
to Paragraph Reference 1.4 of the Data Sheet including: administrative support, office 
space, local transportation, equipment, data, etc.] 
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Form TECH-4: Description of Approach, Methodology and Work Plan for 

Performing the Assignment 
 
(For small or very simple assignments the Client should omit the following text in Italic) 
 
[Technical approach, methodology and work plan are key components of the Technical 
proposal. You are suggested to present your Technical Proposal (50 pages, inclusive of 
charts and diagrams) divided into the following three chapters: 
 
a) Technical Approach and Methodology, 
b) Work Plan, and 
c) Organization and Staffing, 
 
a) Technical Approach and Methodology. In this chapter you should explain your 
understanding of the objectives of the assignment, approach to the services, 
methodology for carrying out the activities and obtaining the expected output, and the 
degree of detail of such output. You should highlight the problems being addressed and 
their importance, and explain the technical approach you would adopt to address them. 
You should also explain the methodologies you propose to adopt and highlight the 
compatibility of those methodologies with the proposed approach. 
 
b) Work Plan. In this chapter you should propose the main activities of the 
assignment, their content and duration, phasing and interrelations, milestones 
(including interim approvals by the Client), and delivery dates of the reports. The 
proposed work plan should be consistent with the technical approach and methodology, 
showing understanding of the TOR and ability to translate them into a feasible working 
plan. A list of the final documents, including reports, drawings, and tables to be 
delivered as final output, should be included here. The work plan should be consistent 
with the Work Schedule of Form TECH-8. 
 
c)    Organization and Staffing. In this chapter you should propose the structure and 
composition of your team. You should list the main disciplines of the assignment, the 
key expert responsible, and proposed technical and support staff.] 
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Form TECH-5: Team Composition and Task Assignments 

 
 
 

Professional 
Staff 

    

Name of Staff Firm Area of 
Expertise 

Position 
Assigned 

Task 
Assigned 
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Form TECH-6: Curriculum Vitae (CV) for Proposed Professional Staff 
 
1.Proposed Position [only one candidate shall be nominated for each 
Position]:_____________ 
  
2.Name  of  Firm [Insert  name  of  firm  proposing  the  staff]: --------------------------
___________________________________________________ 
 
3.Name of Staff [Insert full name]: 
__________________________________________________ 
 
4. Date of Birth: _____________________  Nationality: _____________________ 
 
5. Education [Indicate college/university and other specialized education of staff 
member, giving names of institutions, degrees obtained, and dates of obtainment]: 
_____________________________________________________________________
_________________________________________________________________ 
 
6. Membership of Professional Associations: 
__________________________________________________________________ 
 
__________________________________________________________________ 
 
7. Other Training [Indicate significant training since degrees under 5 - Education were 
obtained]: 
__________________________________________________________________ 
 
8. Countries of Work Experience: [List countries where staff has worked in the last 
ten years]: 
___________________________________________________________________ 
 
___________________________________________________________________ 
 
9. Languages [For each language indicate proficiency: good, fair, or poor in speaking, 
reading, and writing]: 
___________________________________________________________________ 
 
___________________________________________________________________ 
 
10. Employment Record [Starting with present position, list in reverse order every  
employment held by staff member since graduation, giving for each employment (see 
format here below): dates of employment, name of employing organization, positions 
held.]: 
 
From [Year]: _____________________ To [Year]: ___________________ 
 
Employer:  __________________________ 
 
Positions held:  _______________________ 
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11. Detailed Tasks Assigned 
   [List all tasks to be performed  under this 
assignment]  
 

12. Work Undertaken that Best Illustrates 
Capability to Handle the Tasks Assigned 
           [Among the assignments in which 
the staff has been involved, indicate the 
following information for those 
assignments that best illustrate staff 
capability to handle the tasks listed under 
point 11.] 

 

Name of assignment or project: 
__________ 
Year: 
_______________________________ 
Location: 
____________________________ 
Client: 
______________________________ 
Main project features: 
_________________ 
Positions held: 
_______________________ 
Activities performed: 
__________________ 
 

 
 
13. Certification: 
 
I, the undersigned, certify that to the best of my knowledge and belief, this CV correctly 
describes me, my qualifications, and my experience. I understand that any willful 
misstatement described herein may lead to my disqualification or dismissal, if engaged. 
 
___________________________________________________ Date:  
_____________ [Signature of staff member or authorized representative of the staff                                       
Day/Month/Year 
 
Full name of authorized representative: 
_____________________________________________  
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Form TECH-7: Staffing Schedule1  
 

No Nam
e of 
Staff 

Staff input (in the form of a bar chart)2 Total Staff-month 
input 
 

  1 2 3 4 5 6 7 8 9 10 11 12 n Home
 
  
 

Field
3 

Total 

Foreign 

1  [Hom
e] 

               

[Field]                

2                  

                

3                  

                

n                  

                

   
 

        Subtotal 

Local 
 

1  [Hom
e] 
 

               

Field] 
 

               

2                  

                

3                  

                

n                  

                

 Subtotal       

Total       

         
1For Professional Staff the input should be indicated individually; for Support Staff it 
should be indicated by category (e.g.: draftsmen, clerical staff, etc.). 
2 Months are counted from the start of the assignment. For each staff indicate 
separately staff input for home and field work. 
3 Field work means work carried out at a place other than the Consultant's home office.                          
Full time input                  Part time input 
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Form TECH-8 Work Schedule 
 
 

No Activity1 Months2 

  1 2 3 4 5 6 7 8 9 10 11 12 N 

1               

2               

3               

4               

5               

               

               

               

               

               

               

               

               

               

               

               

               

               

               

               

n               

 
            
  
1 Indicate all main activities of the assignment, including delivery of reports (e.g.: 
inception, interim, and final  reports), and other benchmarks such as Client 
approvals. For phased assignments indicate activities, delivery of reports, and 
benchmarks separately for each phase. 
2 Duration of activities shall be indicated in the form of a bar chart.  
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Section 4. Financial Proposal - Standard Forms 
 
[Comments in brackets [   ] provide guidance to the short listed Consultants for the 
preparation of their Financial Proposals; they should not appear on the Financial 
Proposals to be submitted.] 
 
Financial Proposal Standard Forms shall be used for the preparation of the Financial 
Proposal according to the instructions provided under Para. 3.6 of Section 2. Such 
Forms are to be used whichever is the selection method indicated in Para. 4 of the 
Letter of Invitation. 
 
 
Form FIN-1: Financial Proposal Submission Form 
Form FIN-2: Summary of Costs 
Form FIN-3: Breakdown of Costs by Activity 
Form FIN-4: Breakdown of Remuneration (Lump-Sum) 
Form FIN-5: Breakdown of Reimbursable Expenses (Lump-Sum) 
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Form FIN-1: Financial Proposal Submission Form 
 

[Location, Date] 
To: 
 

COMMISSIONER AND DIRECTOR OF MUNICIPAL ADMINISTRATION, 
640, „KASHANA‟, A.C.GUARDS, HYDERABAD – 500004, ANDHRA PRADESH, 
INDIA. 
 

Dear Sirs: 
We, the undersigned, offer to provide the consulting services for ”Assignment No. 13 
PREPARATION OF GIS BASE MAP FOR 33 ULBs of ANDHRA PRADSH.” in 
accordance with your Request for Proposal dated  5th September, 2011, and our 
Technical Proposal. Our attached Financial Proposal is for the sum of [Insert amount(s) 
in words and figures1]. This amount is exclusive of the local taxes, which shall be 
identified during negotiations and shall be added to the above amount. 
 

Our Financial Proposal shall be binding upon us subject to the modifications resulting 
from Contract negotiations, up to expiration of the validity period of the Proposal, i.e. 
before the date indicated in Paragraph Reference 1.14 of the Data Sheet. 
 

We hereby certify that we have taken steps to ensure that no person acting for us or on 
our behalf will engage in bribery. 
 We undertake that, in competing for (and, if the award is made to us, in 
executing) the above contract, we will strictly observe the laws against fraud and 
corruption in force in India namely “Prevention of Corruption Act, 1988”. 
 
Commissions and gratuities paid or to be paid by us to agents relating to this Proposal 
and Contract execution, if we are awarded the Contract, are listed below2: 
 
 Name and Address            Amount and Currency Purpose of Commission 
   of Agents                               Currency                                 or Gratuity 
 ________________        __________________        ___________________ 
 ________________        __________________        ___________________ 
_________________       __________________        ___________________ 
 
We understand you are not bound to accept any Proposal you receive. 
 
We remain, 
 
Yours sincerely, 
 
 
Authorized Signature [In full and initials]: ________________________________ 
Name and Title of Signatory: __________________________________________ 
Name of Firm: _____________________________________________________ 
Address: __________________________________________________________ 
_________________________________________________________________     
 _____________________________________________________________ 
1 Amounts must coincide with the ones indicated under Total Cost of Financial proposal in Form FIN-2. 

2 If applicable, replace this paragraph with: “No commissions or gratuities have been or are to paid by us to agents 

relating to this Proposal and Contract execution.”  
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Form FIN-2: Summary of Costs 
 
 
 

Item Costs 

 [Indicate 
Foreign 
Currency # 1]1 

[Indicate 
Foreign 
Currency # 2]1 

[Indicate 
Foreign 
Currency # 3]1 

[Indicate Local 
Currency] 

1.Total Costs of 
Financial 
Proposal2 

    

2.  Local 
Indirect Taxes 
and Duties 
payable in 
India, as 
defined in 
Clause 1.8 of 
SCC 

    

3. Consultancy 
service tax 
payable in India
  

    

Total Amount 
of financial 
Proposal 
including 
taxes 
 

    

  
      
1 Indicate between brackets the name of the foreign currency. Maximum of three 
currencies; use as many columns as needed, and delete the others. 
2 Indicate the total costs, net of local taxes, indirect taxes, as listed in SCC clause 1.8, 
and to be paid by the Client in each currency. Such total costs must coincide with the 
sum of the relevant Subtotals indicated in all Forms FIN-3 provided with the Proposal.  
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Form FIN-3: Breakdown of Costs by Activity1 

Group of Activities 
(Phase):2 
 
 
 

Description:3 
 
 
 

Cost component Costs 

 [Indicate 
Foreign 
Currency # 1]4 

[Indicate 
Foreign 
Currency # 
2]4 

[Indicate 
Foreign 
Currency # 
3]4 

[Indicate 
Local 
Currency] 

Remuneration5     

Reimbursable Expenses5     

1.Subtotals     

2.  Local Indirect Taxes and 
Duties payable in India, as 
defined in Clause 1.8 of 
SCC 

    

3.Consultancy Service Tax 
payable in India 

    

TOTAL      

 
1  Form FIN-3 shall be filled at least for the whole assignment. In case some of the 

activities require different modes of billing and payment (e.g.: the assignment is 
phased, and each phase has a different payment schedule), the Consultant shall 
fill a separate Form FIN-3 for each group of activities. For each currency, the 
sum of the relevant Subtotals of all Forms FIN-3 provided must coincide with the 
Total Costs of Financial Proposal indicated in Form FIN-2. 

2 Names of activities (phase) should be the same as, or correspond to the ones 
indicated in the second column of Form TECH-8. 

3 Short description of the activities whose cost breakdown is provided in this Form. 
4 Indicate between brackets the name of the foreign currency. Use the same 

columns and currencies of Form FIN-2. 
5 For each currency, Remuneration and Reimbursable Expenses must 

respectively coincide with relevant Total Costs indicated in Forms FIN-4, and 
FIN-5.  
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Form FIN-4: Breakdown of Remuneration1 (Lump-Sum) 
 

(This Form FIN-4 shall only be used when the Lump-Sum Form of Contract has been 
included in the RFP. Information to be provided in this Form shall only be used to 
establish payments to the Consultant for possible additional services requested by the 
Client) 

Name2  Position3 Staff-month Rate4 

Foreign Staff 

  [Home] 

[Field] 

   

 

   

 

   

 

   

 

   

 

   

 

   

 

Local Staff 

  [Home] 

[Field] 

   

 

   

 

   

 

   

 

   

 

 
1 Form FIN-4 shall be filled in for the same Professional and Support Staff listed in       
Form TECH-7. 
2 Professional Staff should be indicated individually; Support Staff should be indicated 
per  category (e.g.: draftsmen, clerical staff). 

3 Positions of the Professional Staff shall coincide with the ones indicated in Form  
TECH-5. 
4 Indicate separately staff-month rate and currency for home and field work. for foreign  
staff. 
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Form FIN-5: Breakdown of Reimbursable Expenses (Lump-Sum) 
 

(This Form FIN-5 shall only be used when the Lump-Sum Form of Contract has been 
included in the RFP. Information to be provided in this Form shall only be used to 
establish payments to the Consultant for possible additional services requested by the 
Client) 
 

No Description1 Unit Unit Cost2 

 Per diem allowances  Day  

 International flights3 Trip  

 Miscellaneous travel expenses Trip  

 Communication costs between [Insert place] and 
[Insert place] 

  

 Drafting, reproduction of reports    

 Equipment, instruments, materials, supplies, etc.    

 Shipment of personal effects  Trip  

 Use of computers, software   

 Laboratory tests.   

 Subcontracts    

 Local transportation costs   

 Office rent, clerical assistance   

 Training of the Client‟s personnel4   

    

    

    

    

    

    

    

    

    

    

  
1Delete items that are not applicable or add other items according to Paragraph 

Reference 3.6 of the Data Sheet. 
2Indicate unit cost and currency. 
3Indicate route of each flight, and if the trip is one- or two-ways. 
4Only if the training is a major component of the assignment, defined as such in the 
TOR.  
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Section 5.  Terms of Reference 
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1. BACKGROUND 
1.1 The Andhra Pradesh Municipal Development Project (APMDP) is a US $ 350 

Million project being implemented by the Municipal Administration & Urban 

Development Department (MA &UD), Government of Andhra Pradesh 

(GoAP) with support from the World Bank (loan of US$ 300 Million, Loan No. 

7816 IN).  

1.2 The Commissioner & Director of Municipal Administration (CDMA) is the 

nodal agency under MA&UD, who will manage the implementation and 

monitoring of the project.  A Municipal Strengthening Unit (MSU) under CDMA is 

headed by Project Director and supported by Technical Support wing will oversee 

the implementation of the project. 

1.3 The Project aims at various improvements at three different levels: State, 

ULB, and Subprojects. The Project focuses more on improvements at lower 

levels.  Reforms and Capacity Building at ULBs require Technical Assistance and 

Local Policy Actions, whose design and implementation need sustained support.  

Financing of urban investments would not only alleviate urban service 

deficiencies but also provide an incentive and concrete platform for local Capacity 

Building, with detailed monitoring and support.     

1.4 Water supply and Sanitation provisions are the most conspicuous of 

municipal activities.  However, lack of planned capital investment and inadequate 

operation and maintenance, combined with a growing population demanding 

higher service levels has reduced the effectiveness of water supply and sanitation 

services in many municipalities. 

1.5  The project has four major components, namely, i) State Level Policy and 

Institutional Development Support, ii) Municipal Capacity Enhancement, iii) Urban 

Infrastructure Investment and iv) Project Management Technical Assistance.  

1.6 In Andhra Pradesh, the municipalities are governed by the Andhra Pradesh 

Municipalities Act of 1965. The corporations are governed by the Hyderabad 

Municipal Corporation Act of 1955.  Inadequate Water Supply, Sanitation and 

wastewater Management  has been an essential issue in many urban local 

bodies. In order to address this, GoAP has received a Loan from the World Bank 

for Andhra Pradesh Municipal Development Project.  
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1.7 The Project development objectives of APMDP are  to help improve high- 

priority urban services in selected cities of Andhra Pradesh , and build the  

capacity of Urban Local Bodies to develop and manage urban services. The 

Project will support improvements in the Financial, Technical, and Management 

Capacities of all ULBs of Andhra Pradesh, in addition to infrastructure financing.  

1.8 These are required to ensure the effectiveness of urban planning in the 

context of current and future economic expansion in the State. The conventional 

procedure of preparing statutory urban development plans is seen to be devoid of 

effective participation, unconcerned about financing implications and time 

consuming. A concurrent but separate study seeks to establish the reformed 

legislation, simplified land use planning procedure and lay down guidelines for 

town planners of ULBs in preparing the city plans. 

 
1.9 For efficient, economical and meaningful municipal administration, including 

the tax administration, a comprehensive and integrated data set through GIS 

application has become essential. To achieve the goal of electronic governance 

for all the services of the ULBs, large scale and detailed GIS base maps are 

required. APMDP intends to appoint a Consultancy  agency / firm to carry out the 

work of preparation of GIS base maps for the group of 33 ULBs using 

Geographic Information Systems (GIS) platform. 

 

2. OBJECTIVE OF THE STUDY  
 

2.1 The objective of the assignment is to Prepare GIS Base Maps for Urban Local 

Bodies (ULB) in Andhra Pradesh  (AP) using Geospatial technologies to assist the 

ULBs in strategic planning and resource utilization, management function and 

planning & management of day to day operations . The area of the ULB to 

prepare Base Map includes the present administrative boundary and its vicinity 

area of atleast 5 Kms radial distance out side to include the outgrowth of 

developments. 

 

3. BRIEF DESCRIPTION OF TASK 
3.1 Andhra Pradesh Municipal Development Project (APMDP) intends to appoint 

Consultancy Firm for “Preparation of GIS Base Maps for 33  Urban Local Bodies 

(ULBs) of Andhra Pradesh as detailed in annexure- I   on 1:1000 scale using 
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latest high resolution Quick Bird satellite imagery and survey of all physical 

features of the town, collection and superimposition of town survey maps / 

cadastral maps, existing administrative boundaries, slum boundaries, generation 

of building footprints / plots, infrastructure details, water bodies, landmarks and 

contours at 1.0 metre interval etc. The selected Consultancy Firm shall be 

required to generate all the data sets as per the design standards of National 

Urban Information System (NUIS). Following activities are to be covered under 

the project: 

1.Review of existing situation, collection of all available data from ULBs, in soft 
copy and or hard copy including municipal boundary, Town survey maps, 
Cadastral maps, ward boundary maps, slum related   data ,colony boundary 
maps and Environment data; 
2. Data evaluation: Source and reliability, positional accuracy, attribute 

authenticity; 

3. Design of proper grid and projection in the Universal Transverse  Mercator 

(UTM-WGS 84) coordinates based on the transverse Mercator projection system  

for the whole town; 

4. Geo-referencing of satellite imagery using sufficient number of Ground Control 

Points (GCPs)    collected through Differential Global Positioning System 

(DGPS) survey; 

 5.Interpretation and digitization of all physical features from satellite imagery. 

The digitization process   shall include vectorization, symbolization, layering, 

edge matching, topological integrity, and data base   linking; 

6. Geo-referencing and digitization of Cadastral Maps; 

 7.Generation of contour overlay at 1.0 metre interval with construction of 

Permanent Benchmark 

  (PBM) at 2 km interval; 

  8. Incorporation of locality, ward, zone and municipal boundaries; 

  9. Database structure and design; 

10. Integration of existing environmental, slum related and other data with base 

map. 

4.  PROJECT AREA 
 

4.1 Andhra Pradesh is the 5th largest state of India lies in southern part of India.  The 
present Assignment covers 33  ULBs as detailed bellow: 
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  Assignment -13  

A Visakhapatnam Region 

1 Srikakulam (VUDA) Municipality  

2 Ichapuram Municipality 

3 Palasa-Kasibugga Municipality 

4 Amadalavalasa (VUDA) Municipality 

5 Rajam (VUDA) Municipality 

6 Vizianagaram (VUDA) Municipality 

7 Bobbili Municipality 

8 Parvathipuram Municipality 

9 Saluru Municipality 

10 Anakapalle (VUDA) Municipality 

11 Bheemunipatnam (VUDA) Municipality 

B Rajahmundry Region  

12 Kakinada Municipal Corporation  

13 Pithapuram Municipality 

14 Samalkot Municipality 

15 Peddapuram Municipality 

16 Rajahmundry Municipal Corporation 

17 Mandapet Municipality 

18 Ramachandrapuram Municipality 

19 Amalapuram Municipality 

20 Tuni (VUDA) Municipality 

21 Palacole Municipality 

22 Narsapur Municipality 

23 Nidadavole Municipality 

24 Kovvur Municipality 

25 Tadepalligudem Municipality 

26 Tanuku Municipality 

27 Bhimavaram Municipality 

28 Eluru Municipal Corporation 

29 Nuzvid Municipality 

30 Gudivada Municipality 

31 Pedana Municipality 

32 Machilipatnam Municipality 

33 Jaggayyapet Municipality 

 
 

 

4.2 The Area of Interest (AoI) for each town /ULB is the present administrative 

area of the ULB plus the vicinity area of atleast 5 KM radial distance out side the 

ULB. This 5 KM radial distance is from the present boundary of the ULB to out 

side. 
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5. SCOPE OF WORK 
5.1 The selected consultancy firm  is expected to provide technical and 

management support during the planning, design and implementation phases of 

GIS base maps preparation activity as described below but not limited to, for 

satisfactory performance of the services within the Contractual framework. 

5.2 Preparation of GIS Base Maps 
The main objective of the project is to develop  detailed GIS Base maps on a 

scale of 1:1,000 for the group of 33 ULBs  of the Andhra Pradesh state as 

listed in Annexure-I. The details of features to be interpreted are given in 

Annexure II. The preliminary interpreted map should be ground verified and the 

final map is to be prepared by incorporating the ground truth data. These 

detailed maps consisting of the planimetric details, Cadastral boundaries, micro 

level land use and utility services need to be generated using the latest 

technologies like DGPS, image processing and digital data capture using Quick 

bird data with 61 cm resolution, Pan Sharpened colour imagery supplemented by 

the ground truth collection. 

 
5.2.1 Procurement of Satellite Imagery:  

 
(a) . The Client (Director of Town and Country Planning, Hyderabad) will  supply 

cloud free Quick bird Pan Sharpened  color satellite imagery data of 0.61m 

resolution for the ULBs as given in the list (Annexure-I).  The  data  products 

would be digital and hard copy images. The images shall cover the 

administrative boundary of the ULB with a sufficient buffer area of atleast 5 kms 

around the ULB‟s current boundary showing out growths. Thus the Area of 

Interest (AOI)  will be the present area of the ULB plus the area of atleast  5 K.M. 

radial distance outside the present boundary of the ULB. 

 
(b) All the required clearances for obtaining the data have to be taken care by the 

consultants. The client/ DTCP  and/ or ULB will provide the necessary 

authorization letters.  

 
(c) On supply of satellite imagery by the client, the Consultant will  verify the 

correctness of the imagery and data with truth data of field . The imagery that 

does not conform to the correctness, must be reported and returned within one 

week. 
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(d) Only the supplied imagery must be used for the preparation of Base Maps. Use 

of data from alternative online sources such as Google Earth/ Google Maps is 

strictly prohibited as this is strictly against the usage policies of the respective 

services. The consultant will be solely liable for any legality and any such 

deviations will lead to disqualification of the consultant. 

5.2.2  Collection of Various Maps & Data From Municipal & Government 

Agencies  

 
The Consultant shall collect maps and secondary data from various authorities. A 

set of such maps that will form a part of the spatial database is illustrated below: 

(a) Master Plan / General Town Planning Schemes showing proposed land use 

zoning, transport network and sites designated for various public purposes. 

(b) Maps showing administrative boundaries of ULB jurisdiction, administrative 

and electoral wards, area/ block units used by census. 

(c) Base Map/ Revenue Maps showing Cadastral Boundaries. 

(d) Maps/ Engineering drawings of utilities like water supply, sewerage, storm, 

water drainage, solid waste disposal, roads and street lights along with the 

data available with ULB/ any other concerned Department.  

(e) Data regarding services like Fire Protection, Cremation and Burial Grounds, 

Slaughter Houses, Cattle Ponds, Parks, Gardens and Swimming Pools etc. 

In case such data is missing, this will form a part of the field survey/ 

verification. 

(f) Location of State and Central Government offices, railways and highways, 

all roads along with centerlines, post and telegraph offices, police stations, 

primary & high schools, colleges, universities, primary health centers, 

hospitals, banks, theatres etc. also need to be located on the maps through 

field verification. 

(g) Existing land use categories like residential including slums, industrial, 

commercial and healthcare, educational, sports and recreation facilities. 

(h) Property boundaries along with slum boundaries (Notified and Non- 

Notified). In case such data is missing, this will form a part of the field 

survey/ verification. 
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(i) All features should be collected along with the necessary attributes that will 

be later used for annotation. 

(j) Preparation of survey proformae  for each of the layers to be generated. 

 
 
5.2.3 DGPS Survey & Geo Referencing 
To correct various Geometric Anomalies in Raw Satellite Imagery , Ground 

Control Points (GCP) collected through Differential Global Positioning System 

(DGPS) Survey will be used for Geo referencing of the imagery. Geo 

Referencing and Geo-coding of data should be on WGS-84 with projection on 

UTM. For the DGPS Survey, GCPs should be selected at well defined sharp 

points both on the ground and on imagery. A minimum of one point per square 

kilometer  should be considered  and these should be evenly distributed over the 

ULB  area. 

 

5.2.4 Digitization and Map Preparation 

Proper grid and projection shall be designed for the whole of the town. This is 

essential for proper representation of graphical data and location related unique 

Ids for each property, which shall form part of GIS for the spatial analysis. In the 

case of digitization, the data is checked for dimensional accuracy, completeness, 

displacement, edge matching, symbology, and layering. All 

undershoots/overshoots, dangling vertices shall get removed in the process. The 

method to be adopted for digitization shall confirm as per the standards 

discussed below: 

  i) Minimum map able unit on Maps – 1 mm on scale 

  ii) Location accuracy in GIS – 1 mm on scale 

  iii) Minimum spatial unit in GIS – 2 mm on scale 

  iv) Registration Error threshold in GIS – 0.25 mm on scale 
  v) Coordinate movement / Weed tolerance – 0.25 mm on scale 
All features like Buildings, Vacant Plots, Roads (National Highways, State 

Highways, City Roads and Streets), Bridges (Flyovers, Railway Bridges, etc), 

Railway Tracks, Parks, Gardens, Stadiums, Slums, Traffic Squares, Water 

Bodies (River, Lake, Pond, Drainage, Canal etc), Over Head Tanks, etc should 

be extracted from imagery through on screen / Heads on digitization technique. 
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The hard copy of the maps with all the above digitized features is to be prepared 

on 1:750 scale for updating of base map through field survey. 

5.2.5 Auto Level Survey for Contouring 

Contour overlays of 1.0 metre contour interval are to be generated by Auto level 

survey using a height mesh of 20m apart or as required. Permanent bench 

marks are to be established at every 2 km interval for future reference and taking 

a digital picture for linking in GIS data. The contours are to be interpolated and 

superimposed on to the base map by taking proper controls. These are to be 

digitized to generate as digital overlay. Cross section of all drains with clear 

width and depth taking levels at every 20m should be also taken at the time of 

contour survey. Details about drains/ channels/ nallah passing through the town 

indicating the following details:- i) Location and alignment of drain/ channels/ 

nallah, ii) Invert level / L-Section of the drain/ channels/ nallah indicating slope, 

iii) Cross-section of the nallah/ channels/ drain for every 20m. The survey is to 

be initiated at local SOI Benchmark, R&B., Irrigation, or any other bench mark 

which has been connected to GTS bench mark of SOI to establish the elevation. 

It will be basis for all subsequent measurement. The accuracy for survey should 

be 4√Kmm, where K is total distance of the cross section in Km. Change in 

errors is to be separately listed as discrepancy list. 

 

5.2.6 Permanent Benchmark 

Benchmark should be established at interval of 2 Km. The pillar shall be made of 

cement concrete of grade M-15 (1:2:4), rectangular in shape and size of 300 mm 

x 80 mm x 80mm. A rod of 20 mm diameter and 350 mm long of Mild Steel shall 

be provided at the center of pillar to mark location and each pillar shall be 

painted to mark its number. 

 

5.3 Survey and Updating of Base Map 

The consultant will be responsible for integration of available data with Base 

Maps in GIS relating to slum data, environmental data, infrastructural data and 

vendor zoning data sets in addition to the data collection during the preparation/ 

updating of base maps. The consultant will collect the data in the proposed field 

data sheet format for the data collection. The base maps hard copy prepared 

through on screen digitization of imagery as discussed above is to be used for 
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ward wise survey for the updating purpose and finalization of layer wise Base 

Maps with the attributes, as per Annexure II (a).  

 

5.4 Final Base Map 

Final base maps are to be prepared incorporating the data collected from survey 

and the data for different entities. Hard copy base maps are to be prepared at 1: 

1000 scale ward wise. The base maps will be prepared in various layers for ease 

of operation in GIS. Layer and data structures can be modified depending on the 

local requirements of ULB after approval from APMDP /(DTCP). The details of 

the layers for base map are given at Annexure III. 

 

6. DATA, SERVICES AND FACILITIES TO BE PROVIDED BY THE CLIENT 
  

v. The Client (Director of Town and Country Planning, Hyderabad) will  

supply cloud free Quick bird Pan Sharpened  color satellite imagery 

data of 0.61m resolution for the ULBs.. The Convener (Director of 

Town and Country Planning, Hyderabad) of Review Committee will 

assist the consultant in seeking access to documents and data, 

organizing interviews with concerned officials for conducting surveys 

and studies etc. The Convener will provide „Letters of Introduction‟ 

and shall assist in establishing contact with other State Government 

Departments and Planning Agencies. 

 
vi. The client will supply the available imagery, datasets, maps as indicated in  

Annexure-IV.  
vii. The Client may provide suitable office space free of rent for the project 

period at the ULBs and at one of the office in a Region. 

viii. The client will attach one town planning staff ( in the cadre of Town 

Planning Supervisor) from each ULB with the consultant for effective 

coordination. 

  
7. OUTPUTS AND DELIVERABLES 

Under this contract the Consultant‟s payments will be output and deliverables 

based. It is very important to note clearly and in detail the exact outputs required 

and what they should contain. The desired outputs & deliverables under this 

contract are as shown below. 



 Andhra Pradesh Municipal Development Project  [APMDP] 56 

 

                    Consultant                                                                                                                DMA 
 
 

 
7.1 Satellite Data 
  1. Rectified satellite data along with GCP file 
  2. Soft copies of images in .img and JPEG formats 
 
7.2 DGPS Survey 
  1. The raw and processed data of the DGPS survey with a photograph of each 
GCP  
       with  monument 
  2. A neat sketch of each DGPS point showing the location on A4 size drawing 
  3. Contour maps of one metre interval at 1:1000 scale. 
 
7.3 Topographical survey 
 
The following details shall be submitted on completion of the survey 
  1. All original field books 
  2. All the survey details in AutoCAD format on a CD / DVD and 2 draft prints of 
the same 
 
7.4 Base Map  
  1. Digital base map of all the thematic layers excluding building / plot on 1:1000 

scale in 3 sets 

 

in hard  copy (A0 Paper) and one set in soft copy in GIS format. 

  2. Digital data of base map in DXF /DWG, SHP file format along with soft copy 

of base map to a 

scale of  1:5000 and 1:10000 (soft copy) for the total town area in DXF/DWG 

SHP format which shall contain foot prints of each building, slum boundary 

ward wise, roads, nalas, Canals, railway lines, bridges, water bodies duly 

incorporating cadastral information, Locality, ward, block, slum, and municipal 

boundaries with contour information at 1.0 Metre interval. 

  3. Ward wise check prints in Hard copy on 1:750 scale (Two sets on A0 Paper) 

  4. Ward wise Final Base Maps (Hard Copy) on 1:1000 scale (Five sets of multi 

color plotted    maps on A0   paper) 

  5. Base maps on 1:5000 in hard copy (Five sets of multi color plotted maps on 
A0 Paper) 
  6. Base maps on 1:1000 in hard copy (Five sets of multi color plotted maps on 
A0 Paper) 
 
 
7.5 Reports 
  1. Inception Report for the Project highlighting review of supplied imagery, 

collected available maps and related data , identification of existing data gaps 
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and proposal how to bridge data gaps and  describe the detailed methodology 

and work schedule      should be   submitted within one month from the date of 

signing contract  -- 5 sets and 2soft copies. 

 

  2.Project Interim Progress Reports (to be submitted on 25th day of each 

calendar month after  

     submission of   Inception report) –soft copies 2 sets. 

  

  3. Detailed Project Report at the end of the Project including the System Design 

Report and User Manual – 10 sets and soft copies 5 sets. 

  

At each report submission, the consultant must give power point presentation to 

the review committee and note the comments of the review committee members 

and incorporate in the next report. 

All the reports are to be prepared ULB wise. 

 
8. SCHEDULE FOR COMPLETION OF TASKS 

 
The assignment is to be completed in 11 months. The detailed timeline for 

different activities is as below: 

Sl. 
No. 

Activities 
Activity to be 
completed by  

1.  
Procurement of Satellite Images  

by client 

2.  
Inception Report ( System study & GIS system 

design)  

1 month 

3.  Establishing Survey Control Points for Georeferencing of 
Satellite Images 

3 month 

4.  Georeferencing and Ortho Rectification of Satellite 
Images 

4 month  

5.  Collection of Various Maps & Data from Municipal & 
Government Agencies 

4 month 

6.  Preparation of Line Map In 2D Form 6 month 
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7.  
Generation & Overlay of Contours and Spot Heights 

in 3D 

6 month 

 
 

 

8.  
Incorporation of Cadastral & Utility Information 

7 month 

9.  
Field Verification Survey 

8 month 

10.  
Draft Base Map 

9 month 

11.  
Quality Check on Data Submission, Data Security 

Guidelines & Data Verification 

10 month 

12.  
Final Base Map Incorporating Feedback and Final 

Report including the System Design Report and 

User Manual  

11 month 

 

9. COMPOSITION OF REVIEW COMMITTEE TO MONITOR CONSULTANTS 

WORK: 

For supervising the progress of the study and guiding the consultant , a 

Review Committee is constituted as follows:  

The Composition of the Review Committee shall be 

(a) The Commissioner and Director of Municipal Administration or his nominee - 

Chairman 

(b) The Director of Town and Country Planning – Convener  

(c) The Project Director, APMDP or his nominee 

(d) Superintending Engineer, O/o. MEPMA 

(e) Representative from NRSC/ DG, APSRAC  

(f) Engineer-in-Chief, Public Health or his nominee. 

(g) Project Manager of GIS cell at DT&CP - Co-Convener. 

(h) Commissioner, Town Planning Officer (TPO) and Municipal  Engineer of the 

ULBs. 

(i) Director, Spatial Information Technology, JNTU or his Representative  

(j) Regional Director of Town Planning, Vishakapatnam & Rajahmundry. 

 

10. REVIEW OF PROGRESS REPORTS 

The Consultant should submit all reports to the Director of Town and Country 

Planning, Hyderabad under intimation to APMDP. All correspondence pertaining 

to the Assignment must be addressed to The Director of Town and Country 
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Planning under intimation to APMDP. The Director of Town and Country Planning, 

Hyderabad will have the responsibility and authority, on behalf of the Review 

Committee to issue clear interpretation and instructions to the Consultant.  

Progress report on each task/ each month  shall be reviewed by the Review 

Committee and the Convener (The Director of Town and Country Planning) shall 

organize a presentation by the consultant to the Review Committee on monthly  

basis and also after completion of each sub task. The Review Committee 

minutes shall be communicated  within one week of such presentation,  to the 

Consultant.  

11.  APPRAISAL OF PROJECT 

The final GIS Base Maps along with reports will be appraised Technically by The 
Director of Town and Country Planning (DTCP). The Director, Town & Country  
Planning, then convene the Review Committee meeting for review. Get the feed 
back incorporated by the consultant . Then put up to the Project  Appraisal 
Committee (PAC) for appraisal. Process for approval by the  Steering Committee 
for implementation. 

 
12. EXPERTISE AND INPUTS 

 
List of Key professionals position whose Curriculum Vitae (C.V) and Experience 

would be evaluated: 

 Sl. 
No. 

Key 
Position 

No. of 
Perso
ns 

Area of Specific 
Expertise desired 

Minimum 
Qualifications and 

professional 
experience desired 

1 Team 
Leader  

1 Experience  in Urban 
planning 
and related fields like 
GIS, 
Remote Sensing Utility 
maps etc. with leadership 
qualities to lead the team 
effectively  is 
desirable. 
 
 

Masters in Geography / 
Remote sensing / 
Geology /Social 
science / Urban 
planning/ Graduate 
in Civil/Municipal/ 
Environmental 
engineering 
, with 15 years of 
experience  

2 Urban 
Planner 

2 Experience in Planning 
with GIS expertise-
Preparation of Base 
Maps, Master Plans, 
Area Plans, Urban Town 
Planning schemes. 

Masters in Urban 
Planning with 10 years 
of experience    

3 Municipa
l 

2 Experience in design / 
construction / 

Graduate Civil 
Engineer 



 Andhra Pradesh Municipal Development Project  [APMDP] 60 

 

                    Consultant                                                                                                                DMA 
 
 

Engineer maintenance of 
light traffic roads, water 
supply system, 
sewerage and drainage 
systems. 
 

 
With 10 years of 
experience  

4 GIS / 
Remote 
Sensing 
Specialis
t 

6 Experience in managing 
or developing databases 
including data collection, 
entry and maintenance is 
essential. 
 
Strong practical 
experience in using 
Digital Image Processing 
and Geographic 
Information System  
(GIS) software tools is 
essential, for example: 
ESRI products such as 
Arc View, ArcGIS, 
ERDAS Imagine and 
other platforms 
 
Programming in GIS 
application development 
in desktop/ web 
environment is desirable.  

Masters in Geography / 
Remote sensing / 
Geology /Social 
science / Urban 
planning/ Graduate 
in Civil 
Engineering 
, with 8 years of 
experience 

 
1. The team of key professionals shall be adequately supported by junior 

professionals in the required disciplines including GIS and IT. 
 

  2. The consultant will work according to the deadlines provided in the Terms of 

Reference. 

  3. The consultant will conduct itself in a professional and ethical manner, and 

will ensure that none of  its actions have an adverse effect on the Project. 

  4. The consultant will set up a project office in Project area with complete 

infrastructure, – Computers,   Software, Printer, Furniture etc. 

  5. The consultant will appoint a Project Coordinator and other staff for field 

activity and data entry at  each ULB site office, who will work in close liason  with 

the local ULB office, project office in Project area and GIS cell at DTCP office / 

APMDP. 
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ANNEXURE-I 

List Of Towns For Which Base Maps Are To Be Prepared 

 
Assignment No. 13 PREPARATION OF GIS BASE MAP FOR 33 ULBs of ANDHRA PRADSH. 

Sl. 
No 

Name of the 
Package/ Region/ 
ULB 

Area of 
Package/ 
Region/ 
ULB (in 
Sq.kms) 

Grade District Population 
as per 1991 
census 

Population 
as per 
2001 
census 

Growth 
Rate 

Population 
Density 

Area of 
Interest 

1 2 3 4 5 6 7 8 9 10 

  Assignment -13 688.87              

A Visakhapatnam 219.66       Present 
area of 
the ULB 
mentioned 
in column 
3 plus the 
area of 
atleast 5 
Km radial 
distance 
out side 
the 
present  
boundary 
of the 
ULB.  
 
 
 
 

1 Srikakulam (VUDA) 14.12 Special SRK 88883 117320 32.0 8321 

2 Ichapuram 25.28 Third SRK 29654 32662 10.1 1291 

3 Palasa-Kasibugga 32.75 Third SRK 33057 49899 50.9 1521 

4 
Amadalavalasa 
(VUDA) 

19.64 Third SRK 34395 37931 10.3 1925 

5 Rajam (VUDA) 4.57 
Nagar 
Panchayat 

SRK 14285 23424 64.0 2928 

6 
Vizianagaram  
(VUDA) 

20.73 Selection VIZ 177022 176023 -0.6 9106 

7 Bobbili 25.60 Second VIZ 43249 50096 15.8 1957 

8 Parvathipuram 11.24 First VIZ 43497 49714 14.3 4423 

9 Saluru 19.55 Second VIZ 43435 48354 11.3 2473 

10 Anakapalle (VUDA) 28.00 First VIS 84356 85486 1.3 3669 

11 
Bheemunipatnam 
(VUDA) 

18.18 Second VIS 42061 48664 15.7 2575 

B Rajahmundry 469.21       

12 Kakinada 39.28 
Municipal 
Corporation 

EG 298050 335299 12.5 7000 

13 Pithapuram 19.57 Second EG 44061 50103 13.7 2556 
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Sl. 
No 

Name of the 
Package/ Region/ 
ULB 

Area of 
Package/ 
Region/ 
ULB (in 
Sq.kms) 

Grade District Population 
as per 1991 
census 

Population 
as per 
2001 
census 

Growth 
Rate 

Population 
Density 

Area of 
Interest 

1 2 3 4 5 6 7 8 9 10 

14 Samalkot 23.97 Second EG 48760 53602 9.9 3802  
 
 
 
 
 
 
Present 
area of 
the ULB 
mentioned 
in column 
3 plus the 
area of 
atleast  5 
Km radial 
distance 
out side 
the 
present  
boundary 
of the 
ULB.   

15 Peddapuram 42.31 Second EG 42806 45520 6.3 1107 

16 Rajahmundry 52.09 
Municipal 
Corporation 

EG 355934 374721 5.3 5976 

17 Mandapet 21.65 Second EG 42453 47638 12.2 2195 

18 Ramachandrapuram 14.07 Second EG 36788 41370 12.5 2955 

19 Amalapuram 7.02 First EG 46029 51444 11.8 7145 

20 Tuni (VUDA) 7.02 Third EG 43904 50368 14.7 7195 

21 Palacole 4.69 First WG 56969 76308 33.9 16236 

22 Narsapur 11.32 First WG 56362 58604 4.0 5186 

23 Nidadavole 10.36 Second WG 41101 43143 5.0 4148 

24 Kovvur 16.05 Third WG 36061 39372 9.2 1600 

25 Tadepalligudem 20.71 First WG 88878 102622 15.5 4958 

26 Tanuku 15.55 First WG 62913 72970 16.0 4343 

27 Bhimavaram 26.14 Special WG 121314 142064 17.1 5443 

28 Eluru 14.55 
Municipal 
Corporation 

WG 212866 215804 1.4 14781 

29 Nuzvid 28.69 Second KRI 42685 50354 18.0 5794 

30 Gudivada 12.67 Special KRI 101656 113054 11.2 8923 

31 Pedana 20.72 Third KRI 27497 29613 7.7 1429 

32 Machilipatnam 26.67 Special KRI 159110 179353 12.7 6725 

33 Jaggayyapet 34.11 Second KRI 36122 40373 11.8 1718 

 
Note: The extents of ULBs given are tentative, actual extent may vary slightly. The present extent of ULBs may be obtained from 
respective ULB/ Census 2011. The Area of Interest (AOI)  includes the present Administrative Boundary and buffer area of atleast  
5 Kms  radial distance  in its vicinity out side the present boundary. 
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ANNEXURE II: FIELD SURVEY FORMATS FOR DATA COLLECTION 

Field Survey Format for Data Collection of Buildings/Plots 

 

 

Signature of the Surveyor       Signature of Team Leader 

*Land Use - Residential - 01 ; Commercial - 02; Industrial – 03; Private Vacant Plot – 04; Agriculture  Land – 05; Mix (Resd + Com) 
– 06; Mix (Resd + Ind) – 07; Mix (Com + Ind) – 08; Educational – 09; Religious – 10;  Recreational

1
 – 11; Garden/Park – 12; 

Historical Monuments – 13; Parking Space– 14; Bus Stand/Taxi Stand/Auto Stand – 15; Water Bodies - 16; Dense Tree Area – 17; 
Health Services

2
 – 18; Community Toilet – 19; Basic Infrastructure

3
 – 20;  electric Sub Station – 21; Market – 22; Hawkers Zone – 

23; Forest – 24; Any other – 25; State Govt. Properties
4
  Building/Plot) – 26; Central Govt. Properties

5 
(Building/Vacant Land) – 27; 

Water Bodies (Ponds/Lake/Reservoir etc.) – 28; Green Belt – 29; Municipal Asset (Building/Vacant Land) – 30; Landfill site – 31; 
Hawkers Zone – 32; Railway Properties (Buildings/Land) – 33. 
#Type of Construction – Pucca Building with RCC/RBC/Stone roof – 01; Pucca building with  
asbestos/corrugated sheet roof – 02; others – 03. 
 
1 Recreational: Theatre, Club, Health Centre, Swimming Pool, Stadium and Play Ground 
2 Health Services - Include Govt. Hospitals/Private Hospitals/Diagnostic Centres/ Clinic, Nursing Homes in one parcel 
3 Basic Infrastructure - Includes Over head Tanks, Landfill sites, Water/Drainage/Sewerage Pumping Stations, Water Treatment 
Plant 
4State Government Properties - Includes all type of State Government Properties (Quarter and Offices) 
5 Central Government Properties - Include all type of State Government Properties (Quarter and Offices) 

Date of Survey:        

 
 

Sheet ID: 
   

 

 

Parcel ID: 
    

 

 

Road ID*: 
    

 

Ward No.:     

  
Locality/Colony Name:   

 
 

Road Name:  

 
 

 

Land Use*: 
  

 

  

Land Use Details:   

 
Type of Construction#:     

 

Remarks (If Any): 
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Field Survey Format for Data Collection of Road 

 
 

Signature of the Surveyor       Signature of Team Leader 

 
* Road ID – Road ID will change in case of junction of Roads/ Change in construction material/ change in width of 

carriage way/ROW/ change in footpath status/change in maintenance agency 
% Road Type - Principal Main Road – 01; Main Road – 02; Other Private Street1 – 03; Other Public Street2 – 04; 

National Highway – 05; State Highway- 06; District Road – 07. 
1Private Street: means any street, road, lane, gully, alley, passage or square which is not a public street, and 

includes any passage securing access to four or more premises belonging to the same or different owners, but does 
not include a passage provided in effecting a partition of any masonry building amongst joint owners where such 
passage is less than two metres and fifty cm wide; 
2Public Street: means any street, road, lane, gully, alley, passage, pathway, square or courtyard, whether a 

thoroughfare or not, over which the public have a right of way. 
** Maintained By: R&B Dept.; NHAI – National Highway Authority of India 

Date of Survey: 
      

 

 
Sheet ID: 

   

 

 
Road ID*:     

 

 
 
Road Name:  

 

 

Road Type%: 
  

 

 
Construction 

Material: 

Concret

e 

 WBM  Asphalt  Any Other  

 

Remarks (In case of any 
other): 

  

 

 

  Carriage Way width (In 
metre): 
 

  

 

ROW width (In meter): 

 
 
Maintained 
By**: 
 
 

Municipal 

Body 

 R&B Dept.  NHAI  Other  

 

Footpath 
Status: 
 

Yes  No  Footpath Width (In case of Yes, in 

metre)  

 

 

Footpath Construction 

Material: 

 

Shahbad 

Stone 

 Concret

e 

 Tile  Othe

r 
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Field Survey Format for Hoarding 

Date of Survey: 

 

 

      

Sheet ID: 

 

   

 

Hoarding ID: 

 

   

Ward No. :  
 

   

 

Road ID: 

 

    

 

Owned By: 

 

 

 

Locality Name: 

 

 

  

 Road Side:    On Building:  

Hoarding 

Category*: 

 

 

  

Hoarding Size**: 
 

Small  Medium  Big  

 

Hoarding Status: 

 

 

 

Authorized  Unauthorized  

 

 

Signature of the Surveyor       Signature of Team Leader 

*Hoarding Category: 

Neon / Glow / Electric Display / Backlit Non-Hoarding type - 01; Slides – 02;; Illuminated Bus Shelters – 
03; Bus Shelters advertisements with printed advertisements – 04; Banners – 05; Flags – 06; Pole 
Panels – 07; Shop Shutter – 08; Closed Circuit TV – 09; Short Films – 10; Medians Printed 
advertisement - 11; Traffic and Parking Stand – 12; Tree Guards – 13; Others – 14. 
 

**Hoarding size 
Not Required for Hoarding Category no. 07 to 13. 
Small - Area Less than 10 sq ft; Medium- Area 10 to 20 sq ft; Big - Area more than 20 sq ft; 
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Field Survey Format for Garbage Collection Points 
 
Date of Survey: 
 
 
 

 
 

 
 
 

      

Sheet ID:  
 
 

   

Pont ID:     

 
   

 
Ward No. :  
 
 

 

   

 
Road ID: 
 

 

 
    

 
Locality: 

 
 

 

Garbage 
Type: 

 

 

 

Domestic    Market  Biomedical  Construction  Mixed  

 
 
Status:
  
 
 

  

 
 
 

Temporary  Permanent  Collection 

Point 

 Transfer 

Point 

 

Coverage Area (No. of 
Houses/colonies) 

 

 

 
 
  
Signature of the Surveyor                                         Signature of Team Leader 
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Field Survey Format for Street Light 
 
 
 
Date of Survey: 
 
 
 

 
 

      

 
Sheet ID: 
 

 

 

   

 
SLID: 
 

 

 

   

 
Ward No. : 
 

 
    

 
Road ID: 
 

 

 

    

 
Locality Name:  
 

 

 

Pole Type:  
 
 

 

Iron  Concrete    Other  

 

 

Street Light 

Type: 

 
 

 

 

HPMV/Sodium 

Type 

 Tube 

Light 

 CFL  High 

Mast 

 Other  

 

Source of 

Energy:   

 

Electricity   Solar  Other  

 
 
 
Signature of the Surveyor       Signature of Team Leader 
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Field Survey Format for Bridges/Flyover 
 
 
Date of Survey: 
 
 

 
 

      

 
Sheet ID: 
 
 

 

 

   

 
Bridge ID: 
 

 

 
   

 
Ward No. : 
 

 

 

   

Road ID: 
 
 

 

 

    

 
Locality Name:  
 
 

  

 

 
Bridge Type*: 

 
 

 

 
  

    

Length (In Metre) 

 

  

 

Width (In Metre) 

 

  

 

Construction 

Material: 

 

 

 
 

Concrete  Iron      Masonry   Any 

other 

 

 

Construction Year : 

 

 

    

 

Signature of the Surveyor       Signature of Team Leader 
 
* Bridge Type: Culvert – 01; Road Over Bridge – 02; Road Bridge Constructed Over Railway Line – 03; Bridge 

Across River or Nala – 04; Under Pass – 05; Foot Over Bridge – 06.  
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Field Survey Format for Data Collection of Water Supply Network 
 

 

    

 Signature of the Surveyor                           Signature of Team Leader 

 
#Construction Material: PSC- Pre-Stressed Concrete,- DI- ductile Iron ,MS- Mild Steel, RCC – Reinforced Cement 

Concrete; GI – Galvanized Iron; CI – Cast Iron; PVC - Polyvinyl chloride (Plastic Pipe), HDPE- High Density Poly 
ethylene . 

 

Date of Survey: 
 

       
 

 
Sheet ID: 
 

   
 

 

 
Water Supply Network 
ID: 
 

    
 

 
Road Name: 
 

 

 

 

 
Locality Name:  

 

 
Distance from Road (In 
Mts) 
 

  

  

 

Construction Material#: 

 

 

 

PSC   

DI 

 MS  RCC  GI  AC  CI  PVC  HDPE  Other  

 

 
Remarks ( In case of 

any other) 

 

 

 

 

Network Line 

Type:  

 
 

Distribution 

Line  

 Pumping 

Line  

 Service 

Line 

 Raw Water 

Main 

 

 

 

Pipe Diameter (in mm) 
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Field Survey Format for Data Collection of Drainage Network 
 
 

 

 

Signature of the Surveyor                                                           Signature of Team 
Leader 
 
 
 

Date of Survey: 
 
 
 

       
 

 
Sheet ID: 
 

 
    

 
 

 
Drainage ID: 
 
 

 
     

 

 
 
Road Name : 
  

 

 

 
 
Locality Name:  
  

 

 

 
Distance from Road (In 
Mts) 
 
 

 
  

 

 
Drainage Construction 
Type : 

 

Box Channel    
Open 

Channel 
 

 

 
Depth  of Drainage: ( in 

Mts)  

 
 

 

  
 

 
Network Line Type : 
 
 
 

 

Main Line   
Drainage 
Pumping 
line 

 
Service Line   
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Field Survey Format for Data Collection of Sewerage Network 
 
 
Date of Survey: 
 
 
 

 

      

Sheet ID: 
 
 
 

 

   

Sewerage  Network ID:
  
 
 

 

    

 
Road Name : 
 
 

 

 

 
Locality Name:  
 
 

 

 

 
 
Construction 

Material#: 

 

 

RCC  SWG  GI  AC  CI  PVC  Others    
 

 
Remarks ( In case of 

any other) 

 

 

 

 
Network Line Type:  

 
 
 

 
 

Sewer 

Line  
 

Sewerage Pumping 

Line  
 

Service 

Line 
 

 
Pipe Diameter ( in mm) 
 

 

 
   

 
 
    Signature of the Surveyor                       Signature of Team Leader 
 
 
#Construction Material: RCC – Reinforced Cement Concrete; SWG- Stone Ware Glazed , GI – Galvanized Iron; CI 

– Cast Iron; PVC  Polyvinyl chloride (Plastic Pipe). 
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Field Survey Format for Other Basic Infrastructure 
 

Date of Survey: 
 

 
 

 

      

Sheet ID:  
 

 

   

ID: 
 

    

Road Name :  

 
 

 

Locality Name:  
 

 

 

Other Basic 
infrastructure*: 
 

 

 

  

Description if any  : 

 
 

 

Capacity** : 
 

 

 

Status    

 

 

 

Working  Not Working  

 
 
Signature of the Surveyor                                                                  Signature of Team 
Leader 
 
 
*Other Basic Infrastructure: Telephone/Cell Phone Tower – 01; Electric Substation of 33 KVa or more – 02; Water 

Treatment Plant – 03; Drainage Pumping Station – 04; Water pumping Stations – 05; Over head Tanks – 06; 
Sewerage Treatment Plant – 07; Telephone Exchange – 08; Slaughter House – 09; Community toilet – 10; Fire 
Stations – 11; Tube Well – 12; Hand Pump – 13; Bus shelters – 14; Water Supply Valves – 16; Sluice Valve – 17; 
Hydrant – 18, Vent Shaft – 19; Sewerage Pumping Station – 
20; Man Hole – 21 
** Capacity: Should be filled only for Electric Substation of 33 KVa or more – 01; Water Treatment Plant – 02; 

Drainage 
Pumping Station – 03; Water pumping Stations – 04; Over head Tanks – 05; Sewerage Treatment Plant – 06. 
Sewerage Pumping Stations – 20. 
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ANNEXURE II (a): ATTRIBUTES FOR SURVEY AND BASE MAP 
 
Finalization of layer wise base map with the following attributes: 
i) Building, Plots/Vacant Lands 

During the survey, a Unique ID should be marked for each building / plots and the data 

is to be collected as per the format given in Annexure II. Consultant will propose the 

methodology for generation of Unique ID structure for map features and GIS database 

in their technical proposal. 

ii) Roads 

All types of roads / streets within the AOI will be surveyed and incorporated in the base 

map as per the format given in Annexure II. It includes National Highway, State 

Highway, District Roads,  Principal Main Road, Main Road, Street (Public and Private). 

Every road needs to be given a unique ID and the consultant will propose the 

methodology for its generation in their technical proposal. 

iii) Drainage and Sewerage Network 

Drainage and sewerage network within the AOI is to be marked and incorporated in the 

base map with  support of ULB staff as per the format given in Annexure II. Manholes 

are also to be covered and marked with Drainage/Sewerage network. 

iv) Water Supply Network 

The water supply network is to be marked and incorporated on to the base map with 

support of ULB staff as per the format given in Annexure II. 

v) Slum Boundaries 

Each slum area is to be marked and digitized by image interpretation along with 

individual building footprints. Survey and the data for each slum available with client or 

concerned ULB should be integrated in GIS. The data on each individual dwelling unit 

is available for all slum areas in each ULB. The  consultant will take the help of the data 

to update the base map and data collection as per the format given in Annexure II. The 

data collected and supplied is to be reconciled before linking in GIS environment. 

vi) Street Lights 

Street light within the AOI is to be surveyed and incorporated on to the base map. The 

field survey data collection format is given in the Annexure II. 

 
vii) Hoardings 

All the hoardings by the side of road, building and land (public/private) are to be 

surveyed and 
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data collected as per the format given in Annexure II. 

viii) Bridges/ Flyovers 

The data for bridges/flyover is to be collected as per the format given in Annexure II and 

incorporated in the base map. 

ix) Garbage Collection Centres 

The data for garbage collection centres is to be collected as per the format given in 

Annexure II 

and incorporated in base map. 

ix) Environmental Data Integration 

The consultant needs to create contour maps from the environmental point source data 

supplied 

by the client for following: 

 Air Quality  

 Trees 

 Water Quality 

 Soil 

 Noise 

 Health 

x) Other Features 

Other features which are listed in the layer list provided at Annexure III, like traffic 

squares, water bodies, etc., are to be updated at the time of survey and incorporated in 

the base map with database. Important landmarks should also be taken correctly on the 

plots with proper information for the final base map. For other layers, for which format is 

not given, the data should be collected as specified in Table – Details of Layer for Base 

Map. 
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ANNEXURE III: DETAILS OF THE LAYERS FOR BASE MAP 
 

S.N Layer Name Victor 
Represe
ntation 

Data Source Attribute Data Remarks 

1 Municipal 
Boundary 

Polygon 
 

ULB and Field 
Survey 

ID and ULB Name 
 

Provided by 
concerned ULB 

2 Area of 
Interest 
Boundary 

Polygon 
 

ULB and Field 
Survey 

ULB Name 
 

The Area of 
Interest (AoI) is 
the present 
administrative 
area of the 
ULB plus the 
vicinity area of 
atleast 5 KM 
radial distance 
out side the 
ULB  

3 Ward 
Boundary  

Polygon 
 

ULB and Field 
Survey 

ID, Ward No. Zone No. 
and Ward Name 

Provided by 
concerned ULB 

4 Zone 
Boundary 

Polygon 
 

ULB and Field 
Survey 

ID, Zone No., Zone Name Provided by 
concerned ULB 

5 Tax Zone 
Boundary 

Polygon ULB and Field 
Survey 
 

ID, Tax Zone No. Tax 
Zone Name 

Provided by 
concerned ULB 
 

6 Industrial 
Zones/Area 

Polygon 
 

ULB and Field 
Survey 

ID, Locality 
 

Provided by 
concerned ULB 

7 Colony 
Boundary 

Polygon 
 

ULB and Field 
Survey 

ID, Ward No, Name  

8 Slum 
Boundary 

Polygon 
 

ULB,Imagery 
and Field 
Survey 

ID, Slum No., Locality Provided by 
concerned ULB 

9 Buildings/Plo
ts etc. 

Polygon Imagery and 
Field Survey 

Parcel ID, Ward No., 
Locality/Colony Name, 
Road ID, Road Name 
Land use, Land Use 
Details, Construction 
Type, Remarks 

Unique ID for 
each 
buildings/Plots 
 

10 Streams/Drai
nage/ Canal 

Double 
Line 

Imagery and 
Field Survey 

ID, Type of water  bodies Canal,  
Drainage, 
River and 
Streams 

11 Over Head 
Tanks 

Polygon Imagery, ULB 
and Field  
Survey 

ID, Ward No., Locality, 
Road ID, Capacity, 
Status 

 

12 Landfill Site Polygon 
 

ULB and Field 
Survey 

ID, Road ID, Ward No., 
Locality 

 

13 DGPS 
Points 

Point Field Survey ID, Latitude, Longitude, 
Height 

 

14 Sewerage 
Network/Drai

Line PHED, ULB 
and 

 It should be 
marked 
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nage 
Network 

Field Survey in the field with 
the 
help of ULB 
Staff of 
Water supply & 
Sewerage 
Department 

15 Manholes Point PHED, ULB 
and 
Field Survey 

ID, Road ID, Ward No., 
Locality 

16 Water 
Supply 
Network 

Line 
 

PHED, ULB 
and Field 
Survey 

It should be as per format 
given in Annexure II 

17 Vent Shaft Point ULB and field 
Survey 

ID, Road ID, Size, Ward 
No, Locality, Description, 
Status 

 

18 Hoardings Point Field Survey 
 

ID, Road ID, Ward 
No.,Owned By, Locality 
Name, Hoarding 
Category, Hoarding Size, 
Location Status (Road 
Side/ On Building) 
(Authorized/Unauthorized
),  
 

 

 
 
 

S.N Layer Name Victor 
Repres
entatio
n 

Data Source Attribute Data Remarks 

19 Drainage 
Pumping 
Station 

 

Point 
 

PHED, ULB 
and Field 
Survey 

ID, Road ID, Capacity, 
Ward, Locality, 
Description 

 

20 Water treatment 
plant 
 

Point 
 

PHED, ULB 
and 
Field Survey 
 

ID, Road ID, Capacity, 
Ward, Locality, 
Description 
 

Pumping 
Station, and 
Treatment 
Plant data can 
be 
collected from 
concerned  
ULB 

21 Fire Stations Point Field Survey, 
ULB 

ID, Road ID, Capacity, 
Ward, Locality, 
Description 

 

22 Garbage 
Collection 
Points - 
Secondary 
 

Point Field Survey, 
ULB 
 

ID, Road ID, Ward, 
Locality, 
Garbage Type, Status, 
Coverage Area (No. of 
Houses/ Colonies) 

Garbage  
Collection 
Points and 
Transfer 
Points 

23 Slaughter House Point Field Survey, 
ULB 

ID, Road ID, Ward No, 
Locality 

 

24 Street Light Point 
 

Field Survey, 
ULB,  

ID, Road ID, Ward No, 
Locality, Pole Type, SL 
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Type, Source of 
Energy 

25 Bridges / Flyover Line Imagery and 
Field Survey 

ID, Road ID, Ward No, 
Locality, Bridge type, 
Length, Width, 
Construction 
Material, Construction 
Year 

Culverts, Fly 
over, 
all type of 
bridges 

26 Parks/Garden Polygon Imagery, ULB 
and Field 
Survey 

ID, Road ID, Ward No, 
Locality, Type, Name 

Park, Garden, 
Zoological 
Park, 
Botanical Park 

27 Tube Well Point ULB, PHED 
and 
Field Survey 

ID, Road ID, Ward No, 
Locality, Description, 
Status 

 

28 Hand Pump Point Field Survey ID, Road ID, Ward No, 
Locality, Description, 
Status 

 

29 Community 
Toilet 

Point Field Survey ID, Road ID, Ward No, 
Locality, Description, 
Status 

 

30 Cell Phone 
Tower 

Point Field Survey 
 

ID, Road ID, Ward No., 
Locality, Road, 
Description, 
Status 

 

31 Water Pumping 
Stations 

Point 
 

ULB and 
Field 
Survey 
 

ID, Road ID, Ward No., 
Locality, Description, 
Status 

 

32 Traffic Square Point Imagery and 
Field Survey 

ID, Road ID, Name 
 

 

33 Railway Line Imagery and 
Field Survey 

ID, Type 
 

Broad   
Gauge/Meter 
Gauge/. 

34 Contours Line Field Survey ID, Height Generated at 
1.0 
metre  interval 

35 Power Supply 
Network 

Line Field Survey ID, Type (11KVa/ 
33KVa 
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S.N Layer Name Victor 
Represe
ntation 

Data Source Attribute Data Remarks 

36 Electric 
Transformers 

Point Field Survey 
 

ID, Road_ID, Ward 
No., Location 

 

 

37 Landmarks Point Imagery and 
Field 
Survey 

ID, Road ID, Ward, 
Locality, 
Type, Name, 
Description, 
Status 

Major 
Hospitals, 
Govt. 
Buildings, 
Historical 
Monuments, 
Post 
Office, Police 
Stations, Major 
Industries, and 
Commercial 
Places, 
Electric 
Substations 
of 33 KVa or 
more, 
Telephone 
Exchange, etc. 
At 
least one 
Landmark 
should be 
marked 
at every 500 
mts. 

38 Road Network Line 
 

Imagery and 
Field 
Survey 
 

Road ID, Type, Road 
Median 
(Yes/No); Construction 
Material, Name, 
Carriage 
Way width, ROW 
width, 
Maintained By, 
Footpath 
Status, Footpath 
Width, 
Footpath material, 

 

39 Carriage Way 
 

Double 
Line 
 

Imagery and 
Limited Field 
Survey 

ID, Road ID, Width 
 

 

41 Footpath Line 
 

Imagery and 
Field 
Survey 

ID, Type, Road ID, 
Construction Material, 
Width 

 

42 Sewage Point PHED, ULB ID, Road ID, Type  
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Treatment 
Plant and 
Sewage 
Pumping Station 

 and Field 
Survey 

(STP/SPS) 
Capacity, Ward, 
Locality 
 

43 Cell Phone 
Tower/ 
Telephone 
Tower 

Point 
 

ULB and 
Field 
Survey 

ID, Ward No., Locality, 
Road ID, Parcel ID, 
Description 

 

44 Bus Shelters Point ULB and 
Field 
Survey 

ID, Ward No., Locality, 
Road ID, Description 

 

45 Cadastral 
Map/Town 
Survey Maps 

Polygon 
 

From ULB 
and 
Land 
Records 
Department 

ID, Khasra No. 
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Annexure -IV 

Assignment No. 13 PREPARATION OF GIS BASE MAP FOR 33 ULBs of  ANDHRA PRADSH 

Details of  Towns for Which GIS is to be Prepared Under APMDP- Details of Data Available. 

       
Availability of Satillite Images/Maps 

(Soft Copy) 

Availabili
ty of 
Maps 

(Digitise
d) 

    

Sl. 
N
o 

Region 
Name of 
the Town 

Grade 

Map
s to 
be 

upda
ted  

Maps 
to be 
Prep
ared 

APU
SP/  
NUI
S 

Satte
llite 

Imag
es 

avail
able 
Yes/ 
No 

Yea
r of 
Ima
ge 

Final 
digiti
sed 
map 
avail
ble 

read
y for 
use 
Yes/ 
No 

1:100
0 

maps 
avail
able 
Yes/ 
No 

1:500
0 

maps 
avail
able 
Yes/ 
No 

Mosa
ic 

maps 
avail
able  
Yes/ 
No 

Bas
e 

Ma
p 

1:8
000 

Mas
ter 
Pla
n 

1:80
00 

Year 
of 

sanc
tion 
of 
MP 

Exten
t of 

Muni
cipal 
Limit
s (in 
sq.k
mts.) 

Exten
t of 

Mast
er 

Plan 
Limit
s (in 
sq.k
mts.) 

Buffe
r (out 
Side 
Mpl. 
Limt
s) to 
be 

taken 

1 
Rajahm
undry 

Kakinada 
Mpl.C
orpn. 

Yes  -  
APU
SP 

YES 
200
3 

YES YES YES YES - - 1975 - - 
Prese
nt 
area 
of the 
ULB 
plus 
the 
area 
up to 
5 Km 

2 
 

Rajahmundr
y 

Mpl.C
orpn. 

Yes  -  
APU
SP 

YES 
200
4 

YES YES YES YES - - 1975 - - 

3 
 

Eluru 
Mpl.C
orpn. 

Yes  -  
APU
SP 

YES 
200
4 

YES YES YES YES - - 1975 - - 

4 
 

Tadepalligu
dem 

I Yes  -  

APU
SP/ 
NUI
S 

 -   -   -   -   -   -  
YE
S 

 -  1988 - - 
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5 
 

Gudivada Spl. Yes 
 

APU
SP 

YES 
200
4 

YES YES YES YES  -   -  1987 - - 
radial 
dista
nce 
out 
side 
the 
prese
nt  
boun
dary 
of the 
ULB. 

6 
 

Machilipatna
m 

Spl. Yes  -  
APU
SP 

YES  -   -   -   -   -  
YE
S 

YES 1978 26.67 

 
39.12 
(Revi
sed) 

7 
 

Tanuku I Yes  -   -   -   -   -   -   -   -  
YE
S 

YES 2000 
  

8 
 

Bhimavaram Spl. Yes  -  
APU
SP 

YES 
200
5 

YES YES YES YES 
  

1987 
  

9 
 

Palacole I Yes  -   -   -   -   -   -   -   -  
YE
S 

YES 2002 
 

14.3 

10 
 

Narsapur I Yes  -   -   -   -   -   -   -   -  
YE
S 

YES 2002 11.32 14.88 

11 
 

Amalapura
m 

I Yes  -   -   -   -   -   -   -   -  
YE
S 

YES 2004 
 

11.1 

12 
 

Tuni 
(VUDA) 

III 
Comes under 
VUDA             

13 
 

Pithapuram 2nd  -  -  -  -  -  -  -  -  - 
 

Yes  
 Yes  2004 19.56  - 

14 
 

Samalkot 2nd  -  -  -  -  -  -  -  -  - 
 

Yes  
 Yes  2002 23.97  - 

15 
 

Mandapet 2nd  -  -  -  -  -  -  -  -  - 
 

Yes  
 Yes  2000 21.64  12.74  

16 
 

Ramachand
rapuram 

2nd  -  -  -  -  -  -  -  -  - 
 

Yes  
 Yes  2000 13.97  - 

17 
 

Peddapura
m 

2nd  -  -  -  -  -  -  -  -  - 
 

Yes  
 Yes  2003 38.23  - 

18 
 

Nidadavole 2nd  -  -  -  -  -  -  -  -  - 
 

Yes  
 Yes  2000 - 15.46  

19 
 

Kovvur 3rd  -  -  -  -  -  -  -  -  - 
 

Yes  
 Yes  1996 16.05  - 

20 
 

Nuzvid 2nd  -  -  -  -  -  -  -  -  - 
 

Yes  
 Yes  2000 28.69  - 

21 
 

Jaggayyape
t 

2nd  -  -  -  -  -  -  -  -  - 
 

Yes  
 Yes  2003 34.11  18.30  

22 
 

Pedana 3rd  -  -  -  -  -  -  -  -  -   Yes  1995 12.86  - 
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Yes  

23 
Visakha
patnam 

Srikakulam 
(VUDA) 

I Yes  - 

APU
SP/ 
NUI
S 

- - - - - - Yes Yes 2000 - - 

24 
 

Parvathipur
am 

I Yes  - - - - - - - - Yes Yes 2005 - - 

25 
 

Ichapuram 3rd  -  -  -  -  -  -  -  -  -  -   -  2008 11.24  - 

26 
 

Palasa-
Kasibugga 

3rd  -  -  -  -  -  -  -  -  -  -   -  - - 32.75  

27 
 

Bobbili 2nd  -  -  -  -  -  -  -  -  - 
 

Yes  
 Yes  2005 25.60  - 

28 
 

Saluru 2nd  -  -  -  -  -  -  -  -  - 
 

Yes  
 Yes  2008 - 19.54  

29 
 

Amadalaval
asa (VUDA) 

3rd 
Comes under 
VUDA             

30 
 

Rajam 
(VUDA) 

N.P. 
Comes under 
VUDA             

31 
 

Vizianagara
m (VUDA) 

Selecti
on 

Comes under 
VUDA             

32 
 

Anakapalle 
(VUDA) 

1st 
Comes under 
VUDA             

33 
 

Bheemunipa
tnam 
(VUDA) 

2nd 
Comes under 
VUDA             

Note: The above data is available with The Director, Town and Country Planning, Hyderabad/ Concerned Urban Development Authority.                                                                                       
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Section-6 Standard Forms of Contracts 
 
 
 
 
 

ANNEX . Consultant‟s 
Services: Lump-Sum Contract 
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CONTRACT FOR CONSULTANTS‟ SERVICES 
 

Lump-Sum 
 
 
 

Between 
 
 
 

DIRECTOR OF MUNICIPAL ADMINISTRATION, 
MA&UD DEPARTNMENT, 

GOVERNMENT OF ANDHRA PRADESH 
[Name of the Client] 

 
 
 

And 
 
 

______________________________________________ 
[Name of the Consultant] 

 
 
 
 

Dated: __________________ 
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I. Form of Contract 
LUMP-SUM 

This CONTRACT (hereinafter called the “Contract”) is made the___________ day of 

the month_______ , ________ of between, on the one hand, Director of Municipal 

Administration, MA&UD Dept., Govt. of Andhra Pradesh (hereinafter called the 

“Client”)and, on the other hand,________________ [name of Consultant] (hereinafter 

called the “Consultant”). 

[Note: If the Consultant consist of more than one entity, the above should be partially 

amended to read as follows: “…(hereinafter called the “Client”) and, on the other hand, 

a joint venture/consortium/association consisting of the following entities, each of which 

will be jointly and severally liable to the Client for all the Consultant‟s obligations under 

this Contract, namely,_______________ [name of Consultant] and ______________ 

[name of Consultant] (hereinafter called the “Consultant”).] 

WHEREAS 
(a)   the Client has requested the Consultant to provide certain consulting services       

as    defined in this Contract (hereinafter called 

               the “Services”); 

(b)  the Consultant, having represented to the Client that it has the required 

professional skills, and personnel and technical resources,  

               has agreed to provide the Services on the terms and conditions set forth in 

this Contract; 

(c)  the Client has received [or has applied for] a loan from the International Bank 

              for Reconstruction and Development (hereinafter called the “Bank”) [or a credit 

from the International Development Association (hereinafter called the 

“Association”)] towards the cost of the Services and intends to apply a portion of 

the proceeds of this loan [or credit] to eligible payments under this Contract, it 

being understood (i) that payments by the Bank [or Association]will be made 

only at the request of the Client and upon approval by the Bank[or Association], 

(ii) that such payments will be subject, in all respects, to the terms and 

conditions of the agreement providing for the loan [or credit], and(iii) that no 

party other than the Client shall derive any rights from the agreement providing 

for the loan [or credit] or have any claim to the loan [or credit] proceeds; 

 

NOW THEREFORE the parties hereto hereby agree as follows: 



 Andhra Pradesh Municipal Development Project  [APMDP] 86 

 

 Consultant                                                                                                                                                  DMA 
 

1. The following documents attached hereto shall be deemed to form an integral part of 
this Contract: 
(a) The General Conditions of Contract;  
(b) The Special Conditions of Contract; 
(c) The following Appendices: [Note: If any of these Appendices are not used, the 
words “Not Used” should be inserted below next to the   
      title of the Appendix] 
Appendix A: Description of Services  
Appendix B: Reporting Requirements  
Appendix C: Key Personnel and Sub-Consultants 
Appendix D: Breakdown of Contract Price in Foreign Currency   
Appendix E: Breakdown of Contract Price in Local Currency        
Appendix F: Services and Facilities Provided by the Client  
Appendix G: Form of Advance Payment Guarantee                       ___ Not used 
 
2.  The mutual rights and obligations of the Client and the Consultant shall be as set 
forth in the Contract, in particular: 
(a)  the Consultants shall carry out the Services in accordance with the provisions 
              of the Contract; and 
(b)  the Client shall make payments to the Consultants in accordance with the 
              provisions of the Contract. 
 
IN WITNESS WHEREOF, the Parties hereto have caused this Contract to be signed in 
their 
respective names as of the day and year first above written. 
 
For and on behalf of 
  [Commissioner and Director of Municipal Administration MA&UD Dept. Govt. of A.P.] 
[Authorized Representative] Bhaskar Katamneni, IAS., Project Director, APMDP 
 
For and on behalf of [name of Consultant] 
_____________________________________________________________________
_____ 
[Authorized Representative] 
 
[Note: If the Consultant consists of more than one entity, all these entities should 
appear as 
signatories, e.g., in the following manner:] 
 
For and on behalf of each of the Members of the Consultant 
 
[name of member] 
___________________________________________________ 
[Authorized Representative] 
[name of member] 
___________________________________________________ 
[Authorized Representative]  
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II. General Conditions of Contract 
1. GENERAL PROVISIONS 

1.1  Definitions 
Unless the context otherwise requires, the following terms whenever used in this 
Contract have the following meanings: 
 
(a) “Applicable Law” means the laws and any other instruments having the force of law 
in the Government‟s country, or in such other country as may be specified in the 
Special Conditions of  Contract (SC), as they may be issued and in force from time to 
time. 
 
    (b) “Bank” means the International Bank for Reconstruction and Development, 
Washington, D.C., U.S.A., or the International  Development Association, Washington, 
D.C., U.S.A. 
 
(c)  “Consultant” means any private or public entity that will provide the Services to the 
Client under the Contract. 
 
(b) “Contract” means the Contract signed by the Parties and all the attached 

documents listed in its Clause 1, that is these General Conditions (GC), the 
Special Conditions (SC), and the Appendices. 

 
                               (e)     “Contract Price” means the price to be paid for the   
                                          performance of  the Services, in accordance with Clause 6; 
 
                               (f)      “Effective Date” means the date on which this Contract comes  
                                           Into force and effect pursuant to Clause GC 2.1. 
 
                                (g)     “Foreign Currency” means any currency other than the  
                                           currency of the Client‟s country. 
 
                                (h)     “GC” means these General Conditions of Contract. 
 
                                (i)       “Government” means the Government of the Client‟s country. 
 
                                (j)       “Local Currency” means the currency of the Client‟s country. 
 
                                (k)      “Member” means any of the entities that make up the joint 
                                            venture/consortium/association, and “Members” means all  
                                            these entities. 
 
                                (l)        “Party” means the Client or the Consultant, as the case may 
                                             be, and  “Parties” means both of them. 
 
                                (m)      “Personnel” means persons hired by the Consultant or by  
                                             any Sub-   Consultants and assigned to the performance of 
                                             the Services or any    part thereof. 
                            (n)    “SC” means the Special Conditions of Contract by which the GC 
                                      may be amended or supplemented. 
                            (o)    “Services” means the work to be performed by the Consultant 
                                     pursuant to this Contract, as described in Appendix A hereto. 
                           (p)    “Sub-Consultants” means any person or entity to whom/which the 
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                                    Consultant subcontracts any part of the Services. 
                           (q)    “In writing” means communicated in written form with proof of 
                                     receipt. 
1.2 Law Governing Contract 
 
This Contract, its meaning and interpretation, and the relation between the Parties shall 
be governed by the Applicable Law. 
 
1.3 Language 
 
 This Contract has been executed in the language specified in the SC, which shall be 
the binding and controlling language for all matters relating to the meaning or 
interpretation of this Contract. 
1.4 Notices 
1.4.1  
 Any notice, request or consent required or permitted to be given or made pursuant to 
this Contract shall be in writing. Any such notice, request or consent shall be deemed to 
have been given or made when delivered in person to an authorized representative of 
the Party to whom the communication is addressed, or when sent to such Party at the 
address specified in the SC. 
 
1.4.2   
A Party may change its address for notice hereunder by giving the other Party notice in 
writing of such change to the address specified in the SC. 
 
1.5 Location 
The Services shall be performed at such locations as are specified in Appendix A 
hereto and, where the location of a particular task is not so specified, at such locations, 
whether in the Government‟s country or elsewhere, as the Client may approve. 
 
1.6 Authority of Member in Charge 
In case the Consultant consists of a joint venture/ consortium/ association of more than 
one entity, the Members hereby authorize the entity specified in the SC to act on their 
behalf in exercising all the Consultant‟s rights and obligations towards the Client under 
this Contract, including without limitation the receiving of instructions and payments 
from the Client. 
 
1.7 Authorized Representatives 
Any action required or permitted to be taken, and any document required or permitted 
to be executed under this Contract by the Client or the Consultant may be taken or 
executed by the officials specified in the SC. 
 
1.8 Taxes and Duties 
The Consultant, Sub-Consultants, and their Personnel shall pay such indirect taxes, 
duties, fees, and other impositions levied under the Applicable Law as specified in the 
SC, the amount of which is deemed to have been included in the Contract Price. 
 
1.9 Fraud and Corruption 
If the Client determines that the Consultant and/or their Sub-Consultants has engaged 
in corrupt, fraudulent, collusive coercive, or obstructive practices, in competing for or in 
executing the Contract, then the Client may, after giving 14 days notice to the 
Consultant, terminate the 



 Andhra Pradesh Municipal Development Project  [APMDP] 89 

 

 Consultant                                                                                                                                                  DMA 
 

Consultant's employment under the Contract, and the provisions of Clause 2 shall apply 
as if such expulsion had been made under Sub- Clause 2.6.1(c). 
 
Should any personnel of the Consultant be determined to have engaged in corrupt, 
fraudulent, collusive, coercive, or obstructive practice during the execution of the 
Contract, then that personnel shall be removed in accordance with Sub-Clause 4.2. 
 
1.9.1 Definitions 
 
For the purposes of this Sub-Clause, the terms set-forth below are defined as follows: 
 
(i) “corrupt practice”11 is the offering, giving, receiving or soliciting, directly or indirectly, 
of anything of value to influence improperly the actions of another party; 
 
(ii) “fraudulent practice”12 is any act or omission, including a misrepresentation, that 

knowingly or recklessly misleads, or attempts to mislead, a party to obtain a financial or 

other benefit or to avoid an obligation; 

 

(iii) “collusive practice”13 is an arrangement between two or more parties designed to 

achieve an improper purpose, including to influence improperly the actions of another 

party; 

(iv) “coercive practice”14 is impairing or harming, or threatening to impair or harm, 

directly or indirectly, any party or the property of the party to influence improperly the 

actions of a party; 

(v) “obstructive practice” is (aa) deliberately destroying, falsifying, altering or concealing 
of 
evidence material to the investigation or making false statements to investigators in 

order to materially impede a Bank investigation into allegations of a corrupt, fraudulent, 

coercive or collusive practice; and/or threatening, harassing or intimidating any party to 

prevent it from disclosing its knowledge of matters relevant to the investigation or from 

pursuing the investigation; or 

 

(bb) acts intended to materially impede the exercise of the Bank‟s inspection and audit 

rights provided for under Clause 3.6. 

 

1.9.2 Measures to be Taken 

(vi) will cancel the portion of the loan allocated to a contract if it determines at any time 

that representatives of the Borrower or of a beneficiary of the loan were engaged in 

corrupt, fraudulent, collusive or coercive practices during the selection process or the 
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execution of that contract, without the Borrower having taken timely and appropriate 

action satisfactory to the Bank to remedy the situation; 

(vii) will sanction a Consultant, including declaring the Consultant ineligible, either  

indefinitely or for a stated period of time, to be awarded a Bank-financed contract if it at 

any time determines that the Consultant has, directly or through an agent, engaged in 

corrupt, fraudulent, collusive or coercive practices in competing for, or in executing, a 
Bank-financed contract; 
 
1.9.3 Commissions and Fees 
 
The Client will require the successful Consultants to disclose any commissions or fees 

that may have been paid or are to be paid to agents, representatives, or commission 

agents with respect to the selection process or execution of the contract. The 

information disclosed must include at least the name and address of the agent, 

representative, or commission agent, the amount and currency, and the purpose of the 

commission or fee. 

 
2. COMMENCEMENT, COMPLETION, MODIFICATION AND TERMINATION OF 

CONTRACT 
2.1 Effectiveness of Contract 
This Contract shall come into effect on the date the Contract is signed by both Parties 

or such other later date as may be stated in the SC. The date the Contract comes into 

effect is defined as the Effective Date. 

2.2 Commencement of Services 
The Consultant shall begin carrying out the Services not later than the number of days 

after the Effective Date specified in the SC. 

2.3 Expiration of Contract 

Unless terminated earlier pursuant to Clause GC 2.6 hereof, this Contract shall expire 

at the end of such time period after the Effective Date as specified in the SC. 

2.4 Modifications or Variations 
Any modification or variation of the terms and conditions of this Contract, including any 

modification or variation of the scope of the Services, may only be made by written 

agreement between the Parties. However, each Party shall give due consideration to 

any proposals for modification or variation made by the other Party. 

 
2.5 Force Majeure 
 
2.5.1 Definition 
 For the purposes of this Contract, “Force Majeure” means an event which is beyond 

the reasonable control of a Party and which makes a Party‟s performance of its 



 Andhra Pradesh Municipal Development Project  [APMDP] 91 

 

 Consultant                                                                                                                                                  DMA 
 

obligations under the Contract impossible or so impractical as to be considered 

impossible under the circumstances. 

 
2.5.2 No Breach of Contract 
The failure of a Party to fulfill any of its obligations under the contract shall not be 

considered to be a breach of, or default under, this Contract insofar as such inability 

arises from an event of Force Majeure, provided that the Party affected by such an 

event (a) has taken all reasonable precautions, due care and reasonable alternative 

measures in order to carry out the terms and conditions of this Contract, and (b) has 

informed the other Party as soon as possible about the occurrence of such an event. 

 
2.5.3 Extension of Time 
Any period within which a Party shall, pursuant to this Contract, complete any action or 

task, shall be extended for a period equal to the time during which such Party was 

unable to perform such action as a result of Force Majeure. 

 
2.5.4 Payments  
During the period of their inability to perform the Services as a result of an event of 

Force Majeure, the Consultant shall be entitled to continue to be paid under the terms 

of this Contract, as well as to be reimbursed for additional costs reasonably and 

necessarily incurred by them during such period for the purposes of the Services and in 

reactivating the Service after the end of such period.  

2.6 Termination 

2.6.1 By the Client 

The Client may terminate this Contract in case of the occurrence of any of the events 

specified in paragraphs (a) through (f) of this Clause GC 2.6.1. In such an occurrence 

the Client shall give a not less than thirty (30) days‟ written notice of termination to the 

Consultant, and sixty (60) 

days‟ in the case of the event referred to in (e). 

 
(a) If the Consultant does not remedy a failure in the performance of their obligations 

under the Contract, within thirty (30) days after being notified or within any further 

period as the Client may have subsequently approved in writing. 

(b) If the Consultant becomes insolvent or bankrupt. 

(c) If the Consultant, in the judgment of the Client has engaged in corrupt or fraudulent 

practices in competing for or in executing the Contract. 
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(d) If, as the result of Force Majeure, the Consultant are unable to perform a material 

portion of the Services for a period of not less 

than sixty (60) days. 

(e)  If the Client, in its sole discretion and for any reason whatsoever, decides to 

terminate this Contract. 

(f) If the Consultant fails to comply with any final decision reached as a result of 

arbitration proceedings pursuant to Clause GC 8 hereof. 

 
2.6.2 By the Consultant 
The Consultants may terminate this Contract, by not less than thirty (30) days‟ written 

notice to the Client, such notice to be given after the occurrence of any of the events 

specified in paragraphs (a) through (c) of this Clause GC 2.6.2: 

 
(a)    If the Client fails to pay any money due to the Consultant pursuant  to this 

Contract and not subject to dispute pursuant to Clause GC 7 hereof within forty-five 

(45) days after receiving written notice  from the Consultant that such payment is 

overdue. 

 
(b)   If, as the result of Force Majeure, the Consultant is unable to perform a material 
portion of the Services for a period of not less  than sixty (60) days. 
 
(c)   If the Client fails to comply with any final decision reached as a result of arbitration 
pursuant to Clause GC 8 hereof. 
 
2.6.3 Payment upon Termination 
Upon termination of this Contract pursuant to Clauses GC 2.6.1 or GC 2.6.2, the Client 

shall make the following payments to the Consultant: 

(a)    payment pursuant to Clause GC 6 for Services satisfactorily performed prior to the 
effective date of termination; 
 
(b)   except in the case of termination pursuant to paragraphs (a) through 
(c), and (f) of Clause GC 2.6.1, reimbursement of any reasonable cost incident to the 

prompt and orderly termination of the Contract, including the cost of the return travel of 

the Personnel and their eligible dependents. 

 
3. OBLIGATIONS OF THE CONSULTANT 

3.1 General 
3.1.1 Standard of Performance 
The Consultant shall perform the Services and carry out their obligations hereunder 

with all due diligence, efficiency and economy, in accordance with generally accepted 

professional standards and practices, and shall observe sound management practices, 
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and employ appropriate technology and safe and effective equipment, machinery, 

materials and methods. The Consultant shall always act, in respect of any matter 

relating to this Contract or to the Services, as faithful advisers to the Client, and shall at 

all times support and safeguard the Client‟s legitimate interests in any dealings with 

Sub-Consultants or third Parties. 

3.2 Conflict of Interests 
 

The Consultant shall hold the Client‟s interests paramount, without any consideration 
for future work, and strictly avoid conflict with other assignments or their own corporate 
interests. 
 
3.2.1 Consultants not to Benefit from Commissions, Discounts, etc. 
 
The payment of the Consultant pursuant to Clause GC 6 shall constitute the 

Consultant‟s only payment in connection with this Contract or the Services, and the 

Consultant shall not accept for their own benefit any trade commission, discount, or 

similar payment in connection with activities pursuant to this Contract or to the Services 

or in the discharge of their obligations under the Contract, and the Consultant shall use 

their best efforts to ensure that the Personnel, any Sub-Consultants, and agents of 

either of them similarly shall not receive any such additional payment. 

3.2.2 Consultant and Affiliates not to be otherwise interested in Project 
The Consultant agrees that, during the term of this Contract and after its termination, 

the Consultant and any entity affiliated with the Consultant, as well as any Sub-

Consultants and any entity affiliated with such Sub- Consultants, shall be disqualified 

from providing goods, works or services (other than consulting services) resulting from 

or directly related to the Consultant‟s Services for the preparation or implementation of 

the project. 

3.2.3 Prohibition of Conflicting Activities 

The Consultant shall not engage, and shall cause their Personnel as well as their Sub-

Consultants and their Personnel not to engage, either directly or indirectly, in any 

business or professional activities which would conflict with the activities assigned to 

them under this Contract. 

3.3 Confidentiality  
Except with the prior written consent of the Client, the Consultant and the Personnel 

shall not at any time communicate to any person or entity any confidential information 

acquired in the course of the Services, nor shall the Consultant and the Personnel 

make public the 

recommendations formulated in the course of, or as a result of, the Services. 
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3.4 Insurance to be taken Out by the Consultant 
The Consultant (a) shall take out and maintain, and shall cause any Sub- Consultants 

to take out and maintain, at their (or the Sub-Consultants‟, as the case may be) own 

cost but on terms and conditions approved by the Client, insurance against the risks, 

and for the coverage, as shall be 

specified in the SC; and (b) at the Client‟s request, shall provide evidence to the Client 
showing that such insurance has been taken out and maintained and that the current 
premiums have been paid. 
 
3.5 Consultant‟s Actions Requiring Client‟s Prior Approval 
The Consultant shall obtain the Client‟s prior approval in writing before taking any of the 

following actions: 

 
(a)    Entering into a subcontract for the performance of any part of the 
         Services 
 (b) Appointing such members of the Personnel not listed by name in 
       Appendix C, and 
(c)   Any other action that may be specified in the SC. 
 
3.6 Reporting Obligations 
(a) The Consultant shall submit to the Client the reports and documents specified in 
Appendix B   hereto, in the form, in the numbers and within the time periods set forth in 
the said Appendix. 
(b)   Final reports shall be delivered in CD ROM in addition to the hard copies specified 
in said   Appendix. 
3.7 Documents Prepared by the Consultant to be the Property of the Client 

(a) All plans, drawings, specifications, designs, reports, other documents and software      

submitted by the Consultant under this Contract shall become and remain the property 

of the Client, and the Consultant shall, not later than upon termination or expiration of 

this Contract, deliver all such documents to the Client, together with a detailed inventory 

thereof. 

(b) The Consultant may retain a copy of such documents and software. Restrictions 

about the future use of these documents, if any, shall be specified in the SC. 

3.8 Accounting, Inspection and Auditing 

The Consultant shall permit the Bank and/or persons appointed by the Bank to inspect 

its accounts and records as well as those of its Sub- Consultants relating to the 

performance of the Contract, and to have such accounts and records audited by 

auditors appointed by the Bank if 

required by the Bank. The Consultant‟s attention is drawn to Clause 1.9.1 which 

provides, inter alia, that acts intended to materially impede the exercise of the Bank‟s 



 Andhra Pradesh Municipal Development Project  [APMDP] 95 

 

 Consultant                                                                                                                                                  DMA 
 

inspection and audit rights provided for under Clause 3.8 constitute a prohibited 

practice subject to contract 

termination (as well as to a determination of ineligibility under the Consultant 
Guidelines). 
 

4. CONSULTANT‟S PERSONNEL 
4.1 Description of Personnel 
The Consultant shall employ and provide such qualified and experienced Personnel 

and Sub-Consultants as are required to carry out the Services. The titles, agreed job 

descriptions, minimum qualifications, and estimated periods of engagement in the 

carrying out of the Services of the Consultant‟s Key Personnel are described in 

Appendix C. The Key Personnel and Sub-Consultants listed by title as well as by name 

in Appendix C are hereby approved by the Client. 

4.2 Removal and/or Replacement of Personnel 

(a) Except as the Client may otherwise agree, no changes shall be made in the Key 

Personnel. If, for any reason beyond the reasonable control of the Consultant, such as 

retirement, death, medical incapacity, among others, it becomes necessary to replace 

any of the Key Personnel, the Consultant shall provide as a replacement a person of 

equivalent or better qualifications. 

 (b) If the Client finds that any of the Personnel have (i) committed serious misconduct 

or  have been charged with having committed a criminal action, or (ii) have reasonable 

cause to be dissatisfied with the performance of any of the Personnel, then the 

Consultant shall, at the Client‟s written request specifying the grounds thereof, provide 

as a replacement a person with qualifications and experience acceptable to the Client. 

(c) The Consultant shall have no claim for additional costs arising out of or incidental to 

any removal and/or replacement of Personnel. 

 
5. OBLIGATIONS OF THE CLIENT 

5.1 Assistance and Exemptions 
 
The Client shall use its best efforts to ensure that the Government shall provide the 

Consultant such assistance and exemptions as specified in the SC. 

5.2 Change in the Applicable Law Related to Taxes and Duties 
If, after the date of this Contract, there is any change in the Applicable Law with respect 

to taxes and duties which increases or decreases the cost incurred by the Consultant in 

performing the Services, then the remuneration and reimbursable expenses otherwise 

payable to the 
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Consultant under this Contract shall be increased or decreased accordingly by 

agreement between the Parties, and corresponding adjustments shall be made to the 

amounts referred to in Clauses GC 6.2 (a) or (b), as the case may be. 

5.3 Services and Facilities 

The Client shall make available free of charge to the Consultant the Services and 

Facilities listed under Appendix F. 

6. PAYMENTS TO THE CONSULTANT 

6.1 Lump-Sum Payment 

The total payment due to the Consultant shall not exceed the Contract Price which is an 

all inclusive fixed lump-sum covering all costs required to carry out the Services 

described in Appendix A. Except as provided in Clause 5.2, the Contract Price may only 

be increased above the amounts stated in Clause 6.2 if the Parties have agreed to 

additional payments in accordance with Clause 2.4. 

6.2 Contract Price 
 (a)   The price payable in foreign currency/currencies is set forth in the SC. 
 (b)   The price payable in local currency is set forth in the SC. 

6.3 Payment for Additional Services 
For the purpose of determining the remuneration due for additional services as may be 

agreed under Clause 2.4, a breakdown of the lump sum price is provided in Appendices 

D and E. 

6.4 Terms and Conditions of Payment 

Payments will be made to the account of the Consultant and according to the payment 

schedule stated in the SC. Unless otherwise stated in the SC, the first payment shall be 

made against the provision by the Consultant of an advance payment guarantee for the 

same amount, and shall be valid for the period stated in the SC. Such guarantee shall 

be in 

the form set forth in Appendix G hereto, or in such other form, as the Client shall have 

approved in writing. Any other payment shall be made after the conditions listed in the 

SC for such payment have been met, and the Consultant has submitted an invoice to 

the Client specifying the amount due. 

6.5 Interest on Delayed Payments 

If the Client has delayed payments beyond fifteen (15) days after the due date stated in 

the Clause SC 6.4, interest shall be paid to the Consultant for each day of delay at the 

rate stated in the SC. 
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7. GOOD FAITH 
7.1 Good Faith 
 The Parties undertake to act in good faith with respect to each other‟s rights under this 

Contract and to adopt all reasonable measures to ensure the realization of the 

objectives of this Contract. 

8. SETTLEMENT OF DISPUTES 

8.1 Amicable Settlement 

The Parties agree that the avoidance or early resolution of disputes is crucial for a 

smooth execution of the Contract and the success of the assignment. The Parties shall 

use their best efforts to settle amicably all disputes arising out of or in connection with 

this Contract or its interpretation. 

8.2 Dispute Resolution 

Any dispute between the Parties as to matters arising pursuant to this Contract that 

cannot be settled amicably within thirty (30) days after receipt by one Party of the other 

Party‟s request for such amicable settlement may be submitted by either Party for 

settlement in accordance with the provisions specified in the SC. 
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III. Special Conditions of Contract 

(Clauses in brackets { } are optional; all notes should be deleted in final text) 
 

Number 
of GC 
Clause 

Amendments of, and Supplements to, Clauses in the General 
Conditions of Contract. 
 

{1.1(a)} {The words “in the Government‟s country” are amended to read “in INDIA” 

1.3 The language is ENGLISH 

1.4 The addresses are: 
Client:    Director of Municipal Administration, MA&UD   Dept, Govt. of A.P., 
640, A.C. Guards, Hyderabad-4, Andhra Pradesh, India 
 
Attention:  Bhaskar Katamneni, IAS., Project Director, APMDP. 
 
Facsimile:     040-23435589 
 
E-mail:     pd.apmdp@cdma.gov.in 
 
Consultant:        _________________________________________ 
 
Attention:          __________________________________________ 
 
Facsimile:          ___________________________________________ 
 
E-mail:               ____________________________________________ 
 
 

1.6 {The Member in Charge is [insert name of member]} 

1.7 The Authorized Representatives are: 
 
For the Client:        Bhaskar Katamneni, IAS., Project Director, APMDP 
For the Consultant:  ________________________ 
 

  
1.8 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
The Client warrants that the Consultant, the Sub-Consultants and the 
Personnel shall be exempt from (or that the Client shall pay on behalf of 
the Consultant, the Sub-Consultants and the Personnel, or shall reimburse 
the Consultant, the Sub-Consultants and the Personnel for) any indirect 
taxes, duties, fees, levies and other impositions imposed, under the 
Applicable Law, on the Consultant, the Sub-Consultants and the Personnel 
in respect of: 

(a) any payments whatsoever made to the Consultant, Sub-Consultants 
and the Personnel (other than nationals or permanent residents of the 
Government‟s country), in connection with the carrying out of the 
Services; 

(b) any equipment, materials and supplies brought into the Government‟s 
country by the Consultant or Sub-Consultants for the purpose of 
carrying out the Services and which, after having been brought into 
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such territories, will be subsequently withdrawn there from by them; 

(c) any equipment imported for the purpose of carrying out the Services 
and paid for out of funds provided by the Client and which is treated 
as property of the Client; 

(d) any property brought into the Government‟s country by the 

Consultant, any Sub-Consultants or the Personnel (other than nationals or 

permanent residents of the Government‟s country), or the eligible 

dependents of such Personnel for their personal use and which will 

subsequently be withdrawn there from by them upon their respective 

departure from the Government‟s country, provided that: 

 (1) the Consultant, Sub-Consultants and Personnel, and their eligible 

dependents, shall follow the usual customs procedures of the 

Government‟s country in importing property into the Government‟s 

country; and 

(2) if the Consultant, Sub-Consultants or Personnel, or their eligible 

dependents, do not withdraw but dispose of any property in the 

Government‟s country upon which customs duties and taxes have been 

exempted, the Consultant, Sub-Consultants or Personnel, as the case may 

be, (i) shall bear such customs duties and taxes in conformity with the 

regulations of the Government‟s country, or (ii) shall reimburse them to the 

Client if they were paid by the Client at the time the property in question 

was brought into the Government‟s country. 

{2.1}  The Effective Date is date of signing the contract. 

2.2 The date for the commencement of service is  31st December  2011  

2.3 The time period shall be  11(Eleven ) months (Excluding the time taken for 

approval by the client. 

3.4 The risks and the coverage shall be as follows: 

(a) Third Party motor vehicle liability insurance in respect of motor 

vehicles operated in the Government‟s country by the Consultant or its 

Personnel or any Sub-Consultants or their Personnel, with a minimum 

coverage of as per motor vehicle act 1988. 

(b) Third Party liability insurance, with a minimum coverage of Rs. 10 lakhs 

(Rupees Ten Lakhs only) 

(c) professional liability insurance, with a minimum coverage of Rs. 500 

lakhs ( Rupees Five hundred lakhs only); 
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(d) employer‟s liability and workers‟ compensation insurance in respect of 

the Personnel of the Consultant and of any Sub-Consultants, in accordance 

with the relevant provisions of the Applicable Law, as well as, with respect 

to such Personnel, any such life, health, accident, travel or other insurance 

as may be appropriate; and 

(e) insurance against loss of or damage to (i) equipment purchased in 

whole or in part with funds provided under this Contract, (ii) the Consultant‟s 

property used in the performance of the Services, and (iii) any documents 

prepared by the Consultant in the performance of the Services. 

{3.5 (c)} Deleted 

3.7 (b) The Consultant shall not use these documents and software for purposes 

unrelated to this Contract without the prior written approval of the Client. 

 

5.1 Not applicable 

 

6.2 (a)  The amount in foreign currency or currencies is [insert amount] 

 

6.2 (b)  The amount in local currency is [insert amount] 

 

6.4  The accounts are:     
      for foreign currency or currencies: [insert account] 
 
         for local currency: [insert account] 
Payments shall be made according to the following schedule: 
 
(a)   Ten  (10) percent of the lump-sum amount shall be paid upon 
        Submission and acceptance of the inception report. 
 
(b)   Ten (10) percent of the lump-sum amount shall be paid upon 

 Submission and acceptance of the Establishing Survey Control Points 

for Georeferencing of Satellite Images report  

(c)   Ten (10) percent of the lump-sum amount shall be paid upon 

        Submission and acceptance of Georeferencing and Ortho Rectification 

of Satellite Images, Collection of Various Maps & Data from Municipal & 

Government Agencies report  

 
(d)   Ten (10) percent of the lump-sum amount shall be paid upon 
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        Submission and acceptance of Line Map In 2D Form, Generation & 

Overlay of Contours and Spot Heights in 3D report. 

 
(e) Ten (10) percent of the lump-sum amount shall be paid upon    

submission and acceptance of the Incorporation of Cadastral & Utility 

Information 

(f)Ten  (10) percent of the lump-sum amount shall be paid upon 

        Submission and acceptance of the Field Verification Survey report. 

 

(g)Ten  (10) percent of the lump-sum amount shall be paid upon 

        Submission and acceptance of the Draft Base Map report. 

(h)Ten  (10) percent of the lump-sum amount shall be paid upon 

        Submission and acceptance of the Quality Check on Data Submission, 

Data Security Guidelines & Data Verification report. 

(i)Ten  (10) percent of the lump-sum amount shall be paid upon 

        Submission and acceptance of the Final Base Map Incorporating 

Feedback and Final Report including the System Design Report and User 

Manual 

(j)Ten  (10) percent of the lump-sum amount shall be paid upon acceptance 

of the Final Base Maps report by the PAC/Steering Committee. 

 

6.5 
Payment shall be made within 45 days of receipt of the invoice and the 

relevant documents specified in Clause 6.4, and within 60 days in the case 

of the final payment. 

 

         The interest rate is: London Inter-Bank On-Lending Rate [LIBOR] 
plus 2% for foreign currency;  and  5%  for local currency. 
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8.2 Disputes shall be settled by arbitration in accordance with the following 

provisions: 

1. Selection of Arbitrators.  Each dispute submitted by a Party to arbitration 

shall be heard by a sole arbitrator or an arbitration panel composed of three 

arbitrators,  in accordance with the following provisions: 

 (a) Where the Parties agree that the dispute concerns a technical 

matter, they may agree to appoint a sole arbitrator or, failing agreement on 

the identity of such sole arbitrator within thirty (30) days after receipt by the 

other Party of the proposal of a name for such an appointment by the Party 

who initiated the proceedings, either Party may apply to the President, 

Institution of Engineers India, Hyderabad , for a list of not fewer than five 

nominees and, on receipt of such list, the Parties shall alternately strike 

names there from, and the last remaining nominee on the list shall be the 

sole arbitrator for the matter in dispute.  If the last remaining nominee has 

not been determined in this manner within sixty (60) days of the date of the 

list, the President, Institution of Engineers India,  Hyderabad, shall appoint, 

upon the request of either Party and from such list or otherwise, a sole 

arbitrator for the matter in dispute. 

(b)Where the Parties do not agree that the dispute concerns a technical 

matter, the Client and the Consultants shall each appoint one arbitrator, and 

these two arbitrators shall jointly appoint a third arbitrator, who shall chair 

the arbitration panel.  If the arbitrators named by the Parties do not succeed 

in appointing a third arbitrator within thirty (30) days after the latter of the 

two arbitrators named by the Parties has been appointed, the third arbitrator 

shall, at the request of either Party, be appointed by Secretary, the Indian 

Council of Arbitration, New Delhi. 

(c) If, in a dispute subject to Clause 8.2.1 (b), one Party fails to appoint 

its arbitrator within thirty (30) days after the other Party has appointed its 

arbitrator, the Party which has named an arbitrator may apply to the 

Secretary, Indian Council of Arbitration, New Delhi, to appoint a sole 

arbitrator for the matter in dispute, and the arbitrator appointed pursuant to 

such application shall be the sole arbitrator for that dispute. 

 
 

2. Rules of Procedure. Except as stated herein, Arbitration proceedings 
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shall be conducted in accordance with procedure of the Arbitration & 

Conciliation Act 1996, of India unless the Consultant is a foreign 

national/firm, where arbitration proceedings shall be conducted in 

accordance with the rules of procedure for arbitration of the United Nations 

Commission on International Trade Law (UNCITRAL) as in force on the 

date of this Contract. 

 3. Substitute Arbitrators.  If for any reason an arbitrator is unable to perform 

his function, a substitute shall be appointed in the same manner as the 

original arbitrator. 

 4. Nationality and Qualifications of Arbitrators.  The sole arbitrator or the 

third arbitrator appointed pursuant to paragraphs (a) through (c) of Clause 

8.2 (ii) hereof shall be an internationally recognized legal or technical expert 

with extensive experience in relation to the matter in dispute and shall not 

be a national of the consultant‟s home country  or  of the home country of 

any of their members or parties or of the Government‟s country. For the 

purpose of this Clause, “home country” means any of:  

(a) The country of incorporation of the consultant  or 

(b) The country in which  the consultant‟s principal place of business is 

located ; or 

(c) The country of nationality of a majority of the consultant‟s shareholders ; 

or  

(d) The country of nationality of the sub consultants concerned, where the 

dispute involves a subcontract.  

 5. Miscellaneous 
 
  In any arbitration proceeding hereunder: 
 (a) proceedings shall, unless otherwise agreed by the Parties, be 
                      held in          . 
 
  (b) the English language shall be the official language for all  
                      purposes;  
 
  (c) the decision of the sole arbitrator or of a majority of the 

arbitrators (or of the third arbitrator if there is no such majority) shall be final 

and binding and shall be enforceable in any court of competent jurisdiction, 

and the Parties hereby waive any objections to or claims of immunity in 

respect of such enforcement. 



 Andhra Pradesh Municipal Development Project  [APMDP] 104 

 

 Consultant                                                                                                                                                  DMA 
 

 
 
 
 

IV. Appendices 
 

APPENDIX A – DESCRIPTION OF SERVICES 
 

APPENDIX B - REPORTING REQUIREMENTS 
 

APPENDIX C - KEY PERSONNEL AND SUB-CONSULTANTS 
 

APPENDIX D - BREAKDOWN OF CONTRACT PRICE IN FOREIGN CURRENCY 
 
Note: List here the elements of cost used to arrive at the breakdown of the lump-sum 
price - 
foreign currency portion: 
 
 1. Monthly rates for Personnel (Key Personnel and other Personnel). 
 2. Reimbursable expenses. 
 
This appendix will exclusively be used for determining remuneration for additional 
services. 
 
APPENDIX E - BREAKDOWN OF CONTRACT PRICE IN LOCAL CURRENCY 
 
Note: List here the elements of cost used to arrive at the breakdown of the lump-sum 
price - 
local currency portion: 
 
1.     Monthly rates for Personnel (Key Personnel and other Personnel). 
2.     Reimbursable expenditures. 
 
This appendix will exclusively be used for determining remuneration for additional 
services. 
 
 
APPENDIX F - SERVICES AND FACILITIES TO BE PROVIDED BY THE CLIENT 
 
 
 
 
 
 

 


