



ANDHRA PRADESH MUNICIPAL DEVELOPMENT PROJECT

O/o the Project Director, APMDP,
O/o Director of Municipal Administration,
A.P., 640, A.C. Guards, Hyderabad.

Lr. No.6710/APMDP/DTCP/2010, date 19.09.2011

Sir,

Sub: APMDP: 1st year procurement plan- Engaging of consultancy firms for preparation of GIS Base Maps, - RfP

No.**CDMA/APMDP/TU/CONSULTANTS/RfP/13,14 and 15**

Dated: 5th Sep. 2011-prebid conference postponed- Reg.

Ref: RfP No. CDMA/APMDP/TU/CONSULTANTS/RfP/13, 14 & 15

Dated: 5th Sep. 2011



Request for proposal documents were issued on 5th September, 2011 for assignment no. 13,14 & 15. Pre bid conference was scheduled on 20th September, 2011.

Due to unavoidable administrative reasons the pre bid conference is postponed to 28th Septmeber,2011 at 03:00 PM in the office of the Project Director, APMDP.

Yours sincerely,

Project Director
APMDP

To

All Short listed Consultants